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Section B – the Schedule of Services/Prices 

B.1  The Government will complete the following table at time of award based on the successful price proposal.  

The table will be updated by the Government as necessary during each performance period, and at the 

beginning of each option year. 

Item 

No. 
Item Description  Qty 

Unit of 

Measure 

Line 

Type 

Monthly 

Price 
Annual Price

X001 

SETA Program Management 

/ Contract Administration 

IAW Sections 4.0 through 

5.2. 

12  Month  FFP     

X002 
SETA Core Labor Support 

IAW Section 3.1 
12  Month  FFP  $  $ 

  a) Engineer, Senior  1  Month  FFP  $   

  b) Engineer, Journeyman  1  Month  FFP  $   

  c) Engineer, Entry Level  1  Month  FFP  $   

  d) Logistician, Senior  1  Month  FFP  $   

  e) Logistician, Journeyman  1  Month  FFP  $   

  f) Logistician, Entry Level  1  Month  FFP  $   

  g) Bus Mgmt, Senior  1  Month  FFP  $   

  h) Bus Mgmt, Journeyman  1  Month  FFP  $   

 
i) Program Analyst, 

Journeyman 
1  Month  FFP  $   

 
i) Program Analyst, Entry 

Level 
1  Month  FFP  $   

X003 
Optional – SETA Core Labor 

Support IAW Section 3.1  
20  FTE  FFP  $   

  a) Engineer, Senior  1  Month  FFP  $   

  b) Engineer, Journeyman  1  Month  FFP  $   
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  c) Engineer, Entry Level  1  Month  FFP  $   

  d) Logistician, Senior  1  Month  FFP  $   

  e) Logistician, Journeyman  1  Month  FFP  $   

  f) Logistician, Entry Level  1  Month  FFP  $   

  g) Bus Mgmt, Senior  1  Month  FFP  $   

  h) Bus Mgmt, Journeyman  1  Month  FFP  $   

 
i) Program Analyst, 

Journeyman 
1  Month  FFP  $   

 
i) Program Analyst, Entry 

Level 
1  Month  FFP  $   

X004A  ODC – Travel   1  Lot/NTE 
Cost 

Reim 
N/A  $ 

X004B  ODC – Material  1  Lot/NTE 
Cost 

Reim 
N/A  $ 

X005 
Alliant Contract Access Fee 

(CAF)  
1  Lot/NTE    N/A  S 

 
 
 
B.2 PRICE ADJUSTMENTS AND DEFINITIONS: 
 
a.) FTE ‐ An FTE on average is 40 hours per week, 160 hours per month, 1920 per year, typically between the hours 
of 8am – 5pm local time Monday through Friday excluding federal holidays. The contractor may be required to work 
outside these hours to satisfy government requirements for a variety of situations, including emergencies, training 
exercises, testing, or other mission priorities. Overtime is not authorized under this task order.  It is expected that 
the contractor, based on its corporate policy, will compensate its staff through offset/credit hours or other measure, 
for hours worked outside the normal duty time.  If the contract chooses to offset/credit hours it is required that the 
compensatory time off will be taken during the current or the following billing period.   Deviations to the normal 
work day schedule must be authorized by the JBC‐P COR or their designee.   Periods of absence in excess of 8 
workdays cumulatively, within a single calendar month (i.e. billing period), whether for leave or any reason, must 
be reported and coordinated with the JBC‐P COR.  The monthly firm fixed price will be reduced by the 
appropriate contract incremental monthly FTE price for each FTE in the billing period that leave exceeds 8 
workdays.  Periods of leave of less than 8 workdays will not require adjustment of the monthly price. 
 



ITSS Order No.:  ID03140014  Revision 1  5/21/2014   
GSA/FAS Mid‐Atlantic Region 3 
 

 
 

Procurement Sensitive                                                                                                                                            Page 5 of 49 
 

b.) Vacancy ‐ ATTACHMENT A provides the required FTE support for this task order. Any FTE position that is not 
staffed will be considered a vacancy.  The Contractor must immediately notify the COR when an FTE position is or 
will become vacant for any reason, to include employee resignation, reassignment within the company, or other 
condition creating a vacancy.  The Contractor must replace vacant 
FTE position(s) within 30 calendar days.  Vacancies in excess of 30 calendar days will be assessed a vacancy 
reduction for each billing period the FTE is vacant.  Vacancies in excess of 30 days created by circumstances or 
conditions outside the control of the contractor will not be assessed a reduction. 
The vacancy reduction is in addition to the task order incremental FTE monthly price reduction. The 
vacancy reduction is 20% of the contract incremental FTE monthly price.  Vacancy accounting starts 
30 calendar days after contract award, or 30 calendar days after any modification which increases 
FTE. 
 
B.3 NOTICE TO OFFERORS 
 
Item Numbering x001 signifies the period of performance, where x = Period of Performance and 

0 = Base Period 
1 = Option Period One 
2 = Option Period Two 
3 = Option Period Three 
4 = Option Period Four 

 
[For example, Item 2003 is Item X003 in Option Period Two] 
 
B.4  Base Year Staffing Phases 

As specified in PWS Attachments A1, A2, and A3, the Government anticipates staffing this task order with 139 FTE 

in support of the “Core Labor – SETA Support IAW PWS Section 3” (CLINs 0002A, 0002B, 0002C, 1002, 2002, 3002, 

& 4002).  Actual FTEs required at time of award and throughout task order performance may fluctuate as 

described in Section B.5.  It is anticipated that staffing during the base year will “ramp up” through three phases.  

Phase 1 (i.e. CLIN0002A) is predicated upon a task order award on or about July 15, 2014, and will require full 

staffing of 36 FTE for “Core Labor”, plus appropriate Program Management / Administrative personnel (i.e. 

CLIN0001), on August 15, 2014.  Phase 2 (i.e. CLIN0002B) will require full staffing of an additional 35 “Core Labor” 

FTE on September 14, 2014, and will be ordered via task order modification anticipated to be issued on or about 

September 1, 2014.  Phase 3 (i.e. CLIN0002C) will require full staffing of an additional 68 “Core Labor” FTE on 

October 16, 2014, and will be ordered via task order modification anticipated to be issued on or about October 1 , 

2014.   

The actual number of required FTE and/or effective dates for staffing may be altered at the Government’s 

discretion based on mission requirements and/or funding constraints and shall not be cause for an equitable 

adjustment. 

B.5  Core Labor Level of Support 

As specified in PWS Attachments A1, A2, and A3, the Government anticipates staffing this task order with 139 FTE 

in support of the “Core Labor – SETA Support IAW PWS Section 3”.  The required number of full time equivalent 
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positions (FTEs) under the Core Labor CLINs (0002A, 0002B, 0002C 1002, 2002, 3002 & 4002) may fluctuate 

between 112 FTE and 160 FTE based on mission requirements and/or funding constraints.  Award of the task 

order, and award of all option years under the task order, may be made anywhere within this FTE range.   

Adjustments to the required FTE level within this range may be made at any time as a unilateral right of the 

Government and shall not be cause for an equitable adjustment.  Such changes will be communicated to the 

Contractor in writing by the Contracting Officer.    

The monthly firm‐fixed‐price (FFP) will be adjusted as necessary to coincide with the Government’s actual 

required FTE staffing on board using the applicable labor category monthly FFP set forth for categories X002(a) 

through X002(j) under the Core Labor CLINs within each performance period.   While it is the Government’s intent 

to provide the contractor  30 days notice in advance of any changes in the required FTE level,  the Government 

reserves the right to provide less advanced notice if circumstances so demand.   Adjustments to the monthly FFP 

for Core Labor within the range of 112 – 160 FTEs may occur without need for a formal task order modification, 

consistent with written direction from the Contracting Officer.   The Government shall also have the unilateral 

right to reduce required core labor support below 112 FTE if warranted based on future mission changes and/or 

funding constraints.  Reductions of FTE below 112 may warrant consideration of an equitable price adjustment on 

this task order via mutual agreement of the parties. 

B.6  Optional Labor FTE (CLINs 0003‐4003) 

In the event that the Government requires FTE support in excess of 160 FTEs, the Government may exercise up to 

twenty (20) additional FTE at the applicable labor category monthly FFP set forth under the optional labor CLINs 

in each performance period.  The Government shall have the unilateral right to exercise optional FTEs and may 

exercise some or all optional FTEs at anytime, for limited periods of time, and from time to time, as necessary to 

meet mission requirements.  Similarly, the Government is not bound to exercise any FTE under these CLINs.  The 

Government reserves the right to determine how to distribute the 20 FTE among the available labor categories 

[x003(a) through x003(j)] and to assign the performance location(s).  Exercise of optional FTE will occur via formal 

task order modification.  The contractor shall be required to staff optional FTE positions within 30 days of 

modification effective date.    

The quantities for Optional Labor FTE are for evaluation purposes only.The Government is not required to 
exercise any optional FTEs.   Payment will only be made for quantities actually ordered and delivered subject to 
the terms and conditions of the order. 
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1.0 GENERAL 
 
The contractor  shall provide  support  to Project Manager, Joint Battle Command Platform (PM JBC‐P) and 

Program Executive Office for Command, Control and Communications Tactical (PEO C3T), in all assigned 

programs, in the areas of Engineering, Logistics, and Business Management encompassing all phases of the 

program life cycle.  

On or about May 31, 2014 a reorganization is anticipated which will merge PM JBC‐P and PM Mission 
Command (PM MC), also under PEO C3T, into a single command with the anticipated name of PM “Mission 
Command”.   If/when this occurs, it is understood that all references to PM JBC‐P will change to the name of 
the new command.  All other terms and conditions of this task order will remain unchanged by this name 
change. 
 
1.1.   SCOPE 
 
Engineering  

JBC‐P and PEO C3T have a need for engineering support in multiple CONUS (Continental United States) 

locations.  Engineers will be responsible for the full technology development lifecycle, including: 

requirements analysis, systems design and architecture, integration, testing, upgrades, and maintenance.  

Other specific areas of responsibility include: research and development; software and hardware 

engineering; systems engineering; support of exercises, experiments, and demonstrations; technical 

documentation; security engineering and information assurance; and satellite architectures.  

Logistics  

JBC‐P and PEO C3T have a need for logistics support at multiple CONUS locations. Logistics support provides 

onsite technical support, maintenance assessment, and training. There are strategically located personnel 

who operate periodically in a temporary duty (TDY) capacity in support of other locations. Logistics support 

encompasses: integrated logistics support, logistics documentation, site management, and supply support.  

The Contractor will be expected to provide support in assessment, planning and implementing efforts to 

ensure system supportability, institutional training initiatives, logistics policy/standards procedures, 

feasibility analysis, reliability and maintainability. 

Business Management  

JBC‐P and PEO C3T have a need for business management support at Aberdeen Proving Ground (APG), Fort 

Hood, and Fort Sill.  Business Management includes support in the following areas:  acquisition support, 

program analysis, cost estimating, budget formulation & execution, and accounting. The contractor will be 

needed to conduct program analysis when required.  Back office support is needed as part of the business 

management task; requirements include: operations, office systems/information technology support, 

administrative support, and facilities management  
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PEO C3T / JBC‐P ‐ Programs 

 

The PEO C3T programs that will initially be addressed by this task order are listed here.  Over the course of 
this task order programs and products will may be added and removed based on PEO C3T mission priorities 
and strategies. 

 
a. Blue Force Tracking 1 (BFT1) 

b. Blue Force Tracking 2 (BFT2) 

c. Tactical Ground Reporting (TIGR) 

d. Mounted Family of Computer  Systems (m‐FOCS) 

e. Joint Battle Command Platform (JBC‐P) 

f. Battle Command Sustainment Support System (BCS3) 

g. Global Command and Control System (GCCS) 

h. Advance Field Artillery Tactical Data Systems (AFATDS) 

i. Joint  Automated Deep Operations Coordination Systems (JADOCS) 

j. Command Post of the Future(CPOF) 

k. Tactical Mission Command (TMC) 

l. Fire Support Command and Control (FSC2) 

m. Strategic Mission Command (SMC) 

 
2.0 APPLICABLE DOCUMENTS 
 
Applicable documents will be provided by the Joint Battle Command ‐ Platform Contracting Officer’s 
Representative (JBC‐P COR) as required.  The contractor shall comply with these documents to the extent 
specified by the JBC‐P COR. 
 

Access to Defense and Federal specifications and standards is available in the official DoD repository:   
http://assist.daps.dla.mil/quicksearch/ 

 

 
3.0 REQUIREMENTS 
The contactor shall provide support to PM JBC‐P and PEO C3T programs in the areas of Engineering , 
Logistics, and Business Management support services that encompass all phases of the program life 
cycle. 

 
The contractor shall participate as a member in various Integrated Product Teams (IPTs) as required, to 
support the government on matters surrounding their area of responsibilities (AOR) and expertise and to 
help keep current with changes affecting their AOR. 

 
 

3.1.     TASKS 
 

3.1.1.  ENGINEERING 
 

The contractor shall provide engineering, analysis and technical support to develop technical approaches, 
define and design architectures, and provide support to ongoing JBC‐P programs and fielded systems.  All 
requested Technical Reports (Deliverable 1) shall be submitted IAW CDRL DI‐MISC‐80711A C001 (see 



ITSS Order No.:  ID03140014  Revision 1  5/21/2014   
GSA/FAS Mid‐Atlantic Region 3 
 

 
 

Procurement Sensitive                                                                                                                                            Page 9 of 49 
 

ATTACHMENT D.2). 
 
The contractor shall provide engineering services to support the following specific tasks: 

 
3.1.1.1. RESEARCH AND DEVELOPMENT (R&D) 

In support of R&D the contractor shall:   

a. Conduct  network  system  engineering  analysis;  

b. Define and design architectures;  

c. Evaluate communications flow (Data/Voice/Video/Telephony);  

d. Execute and interpret traffic analysis;  

e. Develop security/Information Assurance (IA) policy; and  

f. Analyze network management information as provided by the PEO C3T community. 

 
3.1.1.2. SYSTEM INTEGRATION 
The Contractor shall: 

a. Perform Integration/interoperability configuration of Command, Control, Communications, 

Computers, Intelligence, Surveillance, and Reconnaissance (C4ISR) systems into existing vehicles. 

b. Provide interoperability analysis and support including definition, analysis, testing and management 
of system interfaces, managing and communications protocols, data models and exchange 

methodologies, network dependencies, and multinational/coalition information exchange 
mechanisms and agreements. 

c. Incorporate communication components into existing systems and platforms. 

d. Support design Integrated Product Teams (IPTs). 
e. Integrate system with hardware and /communications platforms 
f. Prepare system integration information to aid in New Equipment Training program 

g. Evaluate new technologies and perform systems engineering work to determine integration effort, 
viability and capability gain 

h. Perform life cycle integration that involves customers in the design process and ensures the 

system developed is viable throughout its life 
i. Provide technical support related to reliability, maintainability, operational availability and human 

factors engineering for assigned products 

 
3.1.1.3. ENGINEERING AND TECHNICAL DOCUMENTATION SUPPORT 
The Contractor shall: 

a. Provide  development of systems architecture and other system engineering documentation 

b. Provide written evaluations of system concepts, system designs, and system support program 
proposals with the goal of recommending actions for optimizing system performance to include 
evaluations of technical and production performance. 

c. Provide configuration design documents, support of field tests to validate Network configurations 
and support of functional interoperability testing and other exercises at the Central Technical 
Support Facility (CTSF) at Ft Hood.  

d. Document current and new procedures for programs. Assist in reviewing  production and fielding 
support proposals 

e. Participate in program reviews 

f. Conduct system engineering trade‐off analysis 
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g. Assist in preparation of technical requirements/specifications 

h. Assist  in the review and development of Engineering Change Proposals (ECP)/Engineering change 
orders and the analysis of technical /cost/production cut‐in tradeoff issues and fielding 
requirements (installation kits) 

i. Provide support for meetings, working groups and briefings to include development and 
maintenance of action item tracking system for Technical Reviews, Command Reviews, Quarterly 
Reviews, Technical Test and Initial Operational Test and Evaluation (IOT&E) recommendations. 

j. Provide technical support for conferences, review task related documents, and develop task related 
technical papers. 

k. Provide technical and operational support in the development of operational requirements 

documents.. 

 
3.1.1.4. SOFTWARE/HARDWARE ENGINEERING 

The Contractor shall: 
a. Provide necessary engineering support for hardware and software systems 

b. Evaluate software and hardware versions and updates in terms of capability and network impact 
c. Include any design changes and transition of equipment that may be required as a result of changes 

to system configuration requirements and/or equipment upgrades 

d. Provide   software   blocking   support,   to   include   answering   data   calls   and   aligning schedules. 
e. Provide functional analysis and allocation support, including decomposition to Lower‐ Level 

functions, allocation of performance and other limiting requirements to all functional levels, 

definition and refinement of internal and external functional interfaces, and definition/integration 
of functional architectures 

f. Provide design synthesis support, including transforming functional architectures to physical 

architectures, definition of alternative systems concepts/configuration items/system elements, 
recommendation of potential product and process solutions and definition/refinement of 
internal/external interfaces. Provide systems analysis and control support, including trade off 

studies, architecture and infrastructure simplification, software/hardware integration and 
consolidation, effectiveness analysis, risk management, configuration management, interface 
management, data management and performance measurement. 

g. The Contractor shall provide qualified personnel with the expertise to assess emerging technology 
standards and advancements to develop design solutions in compliance with Collapse Architecture, 
Common Operating Environment (COE), and Battlefield Functional Area mission requirements. 

 

 
3.1.1.5. TEST AND EVALUATION 
The Contractor shall: 

a. Plan for and participate in, testing and events involving program systems 
b. Assist in confidence testing, problem troubleshooting, field testing and lab testing 

c. Support various test events including Aberdeen Proving Ground (APG), CTSF (Ft Hood and other 
locations as required 

d. Assist PEO C3T in the maintenance of CONUS test facilities including the System Integration and 

Test Laboratory (SIL) at Central Technical Support Facility (CTSF) in Fort Hood, test labs in at APG, 
MD, and Fort Leavenworth (TDY), KS, Combined Arms Center facilities. 

e. Provide test support for all Joint Interoperability Test Center (JITC) certification testing 
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f. Provide test support for all Network Integration Evaluation (NIE) testing 

g. Support planned Joint, Allied/Coalition test experiments, demonstrations and War fighter exercises 
h. Assist  with  testing  requirements  to  include  reviewing  test  plans  and  procedures  for systems 
i. Develop test plans to meet requirements for the Materiel Release process 

j. Provide   assistance   regarding   impacts   of   testing   on   system   fielding   schedules, 
coordination of available resources required to perform testing and management of data in support 
of the development of test reports 

k. Assist in the development and   implementation of test plans, procedures and documentation to 
support various stages of testing for all initial and updated increments/releases and components of 
systems 

l. Act as liaison to the Army test community for all necessary coordination 
m. Provide support with the first article testing, independent verification and validation, simulation 

and modeling, system safety, quality assurance and training 

n. Assist in the planning and execution of coordinated test programs and the preparation of Test and 
Evaluation Master Plans (TEMPs) 

o. Provide engineering support for test bed 
 
3.1.1.6. EXERCISES, EXPERIMENTS,  AND DEMONSTRATIONS  

 
The contractor shall provide support to both CONUS AND OCONUS military exercises and experiments.  The 
contractor shall be required to provide:  technical coordination, requirements management, and all planning 
for conference attendance.  The contractor shall be required to generate documentation to support these 
exercises and demonstrations. The contractor shall be required to provide technical direction and 
deployment support for PM JBC‐P scheduled exercises and experiments, as listed below.  The contractor shall 
provide an After Action Report within 15 days after the completion of the exercise or experiment. Work in 
this area provides support to all systems under the ABCS umbrella to include provision of FSC2‐related 
support to Army and Joint exercises, experiments, and demonstrations both at Aberdeen Proving Ground 
Technical Software Integration Lab (TSIL), MD and at distant locations, to include shipboard sites and 
overseas locations. The contractor shall provide a standard training and test database to provide logistic 
validation, for software thread confirmation and hardware test requirement for unit exercises, COE exercise 
and demonstration requirements.   

 
Examples of recurring exercises and experiments: 

a. Austere Challenge ‐ EUCOM Exercise 
b. Blue Flag ‐ Air Force Exercise 
c. Bold Alligator ‐ Navy Exercise 
d. Cobra Gold ‐ PACOM Exercise 
e. CWID ‐ Joint Staff Experiment 
f. Empire Challenge ‐ JFCOM Experiment 
g. FCIE ‐ Joint Staff Experiment 
h. JFEX ‐ Joint Staff Experiment 
i. Key Resolve ‐ USFK/ROK Exercise 
j. Northern Edge  ‐ PACOM Exercise 
k. PANAMAX ‐ Navy Experiment 
l. PENORE ‐ Air Force Exercise 
m. Red Flag ‐ Air Force Exercise 
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n. RIMPAC ‐ PACOM Exercise 
o. Talisman Sabre ‐ PACOM Exercise 
p. Terminal Fury ‐ PACOM Exercise 
q. Trident Warrior ‐ Joint Staff Experiment 
r. Ulchi Freedom Guardian ‐ USFK/ROK Exercise 
s. Valiant Shield ‐ PACOM Exercise 
t. Virtual Flag ‐ AF AOC and Navy MOC Exercise 
u. Yama Sukura ‐ PACOM Exercise 
v. Bold Quest 
w. Network Integration Event (N.I.E.) 

 
3.1.1.7. SECURITY ENGINEERING AND INFORMATION ASSURANCE (IA) SUPPORT 

 

The Contractor shall: 

a. Assist in the development and evaluation activities related to information assurance, security 
engineering, systems and network engineering. 

b. Provide IA architecture support 
c. Provide IA support to certification and accreditation processes IAW DFARS Clause 252.239‐7001 

Information Assurance Contractor Training and Certification 

d. Provide IA support to security scans and other IA test events. 
 
Any contractor designated as a Systems Administrator (SA) or Information Assurance Security Officer 

(IASO) within the PEO C3T security hierarchy will maintain appropriate level of certification in accordance 
with DoD Directive 8570.1M. 

 
3.1.1.8. ARCHITECTURAL/INTEROPERABILITY SUPPORT 

 

The Contractor shall: 

a. Analyze functional, informational, organizational and infrastructure needs within PM JBC‐P and PEO 
C3T  programs to assist in developing new system configurations or modifying existing hardware 

and software configurations 
b. Maintain a thorough working knowledge of PM JBC‐P and PEO C3T hardware and software systems 

as they relate to large‐scale battlefield communications at all echelons 

 
3.1.1.9. NETWORK, COMPUTER RESOURCES, AND SOFTWARE SUPPORT 

 

a. The contractor shall be required to provide system maintenance and network administration 
support.  The contractor shall maintain a full running account of all office hardware (including spare 
parts), software, related local area network/wide area network (LAN/WAN) equipment to include 

tracking location of equipment for the purpose of periodic inventory by the Government property 
office. Government automated inventory management applications will be utilized, as required, to 
issue, track, and manage all assets. 

 
b. The contractor shall maintain all hardware and software updates and patches, file maintenance, 

system security and system operation, backups of all system software and user data, and in general 
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provide maintenance and support to the networks.  The systems will include any Windows, Linux or 

Unix operating system.  The contractor may also be required to install, integrate and debug 
prototype hardware/software with off‐the‐shelf software and hardware products. The contractor 
may be required to incorporate virtualization technology onto desktop and/or server hardware.  

The contractor must be able to configure operating systems and applications to work in a 
virtualized desktop and/or server environment. 
 

c. LAN/WAN Sustainment.  The contractor shall maintain all of the classified and unclassified 
infrastructure network and other applicable LANs/WANs in full operational condition. 
 

d. SIPRNET.  The contractor shall maintain and update software patches IAW Army IAVA 

requirements.  Contractor shall be certified to operate secure VTC facilities. 

 
3.1.1.10. SYSTEMS ENGINEERING 

 

The Contractor shall: 

a. Provide support for fielded systems 
b. Provide support for lab set up 
c. Provide technical support in equipment labs 

d. Develop equipment and network configurations and products 
e. Support technology insertion testing relative to emerging Current/Future Force Networks 

requirements and capabilities. 

f. Provide a structure for solving design problems and tracking requirements flow through design 
g. Provide systems engineering expertise related to the hardware, software, integration and 

capabilities of systems 

h. Assist in developing solutions to systems engineering challenges based on technology insertion and 
new product integration 

i. Provide support related to reliability, maintainability, operational availability and human factors 

engineering for products 
j. Provide engineering design services to include mechanical, electrical, safety, logistic and 

manufacturing support, system engineering and testing 

k. Conduct system evaluations and lessons learned analyses of telecommunications/automation end 
items/systems 

l. Conduct    architectural    studies/analyses    to    determine    security,    integration    and 

interoperability  requirements  of present and future interrelating telecommunications/automation 
systems 

m. Provide   assessments and recommendations for specific technical, scientific or engineering 

approaches  related  to non‐developmental items (NDI) 
n. Conduct performance/feasibility analysis of a specific concept or technique to include the 

application of techniques and the modeling of established design and performance characteristics 

o. Provide system engineering support to include automated techniques for the design or 
modification of existing equipments and systems 

p. Provide assistance in the preparation and development of requirements definition, preliminary 

planning and the evaluation of alternative technical approaches and costs. 
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3.1.1.11. Communications Transport Mechanism Support 

 
a.  Provide technical and architectural networking support to analyze PM JBC‐P data flow traffic to 

include model development. 
b. Provide technical support to existing satellite networks for BFT‐1 and BFT‐2 
c. The contractor shall assist in the formulation of the next iteration of the BFT network both 

enhancements and the next generation network. 
d. Provide global satellite beam coverage analysis and link budgets. 
e. Provide support to PM JBC‐P to design a hybrid network consisting of celestrial and terrestrial 

communications links to the Mounted Computing Environment (MCE). 

 
3.1.2. LOGISTICS  

The contractor shall provide logistics services to support the following specific tasks: 

 
3.1.2.1. LOGISTICS AND TECHNICAL SUPPORT 

The Contractor shall: 

a. Provide logistics and technical support to include the assessment of current supportability status of 

PM JBC‐P and PEO C3T programs, and identification of necessary actions/priorities, evaluations, and 
recommendations, to ensure system supportability throughout the life cycle of system development. 

 

b. Provide written evaluations and analysis with the goal of recommending actions for optimizing 
system performance, produce documentation, training and technical manuals required in support of 
program requirements 

 

c. The Contractor shall support and assist in development of and/or provision of assessments regarding 
operational and technical lay downs of the required systems being purchased or employed by foreign 

governments. 
 

o Reviewing and commenting on training material produced by the prime software contractor. 

o The Contractor shall assist in the preparation and conduct of Program Management Reviews. 
o Assisting in FMS case fielding efforts by coordinating the hardware ordering, shipping, and 

performing the system handoff    

 
The contractor shall assist in the preparation of,  or prepare/review,/analyze/ verify, logistics products 
including Material Fielding Plans, initial provisioning, Technical Bulletins, Technical Manuals, and training 

courseware, to include configuration management documentation resulting from engineering changes to 
the programs. 

 
In order to support the long term migration of products to institutional training in the United States Army 
Training and Doctrine Command service school system, the contractor shall provide support services in the 
area of interaction with service schools to define requirements, site surveys to determine classroom and 
hardware requirements, integration of platform‐specific training into existing Military Occupational 
Specialty (MOS) programs of instruction, modeling  and simulation software to facilitate training in a 
mission scenario environment, site management support services in planning the building of classrooms at 
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service schools and maintenance of classroom assets. The contractor shall prepare training materials, as 
tasked, in electronic formats such as, Interactive Multimedia Instruction (IMI), web based training, and 
Distance Learning utilizing current technology approaches for such developments. 

 
3.1.2.2. MAINTENANCE ASSESSMENT 

The Contractor shall: 

a. Assist  in  the  analytical  and  evaluative  work  related  to  the  logistics,  supply,  and transportation 
fields for PM JBC‐P and PEO C3T programs. 

 
b. Assist in the preparation and review of the material system reliability, availability, and 

maintainability  (RAM)  analyses  to  recommend  cost  effective  system  support  and concepts  and  

optimally  allocate  operational  availability  requirements  for  PM JBC‐P and  PEO C3T programs. 

 
3.1.2.3. INTEGRATED LOGISTICS SUPPORT (ILS) 

 
PM JBC‐P and PEO C3T programs are responsible for integrated and effective system support  for  the  
planning,  analyses  and  technical  requirement  needed  to  support  assigned programs as well as the 
development of technical recommendations and solutions to assure that these programs will  satisfy 
mission needs, are  logistically  supportable  and are  complaint with customer requirements for all PM JBC‐
P and PEO C3T program systems. The contractor shall provide ILS services to perform the following: 

a. Analysis, assessment, data management and technical support of the logistics activities associated 
with the design, fabrication, test, production, Material Release, and fielding supported programs. 

b. Technical evaluations, recommendations and solutions pertaining to supported programs (to include 
tasks associated with product data, training, configuration control, program management, 
acquisition, obsolescence, and engineering/logistics support functions) 

c. Support or develop documentation associated with supported programs, to include tasks pertaining 
to acquisition, program of record, or milestone reviews. 

 
 

3.1.2.4. LOGISTICS DOCUMENTATION 
 

The contractor shall develop and analyze logistics documentation requirements and assist the JBC‐P COR 
with  the design, development, modification and update of all  logistics publications.   The anticipated 
technical data includes: 

a. Supportability Strategy (SS) 
b. Basis of Issue Plan Feeder Data (BOIPFD) 

c. Request for Nomenclature (DD 61) 
d. Material Fielding Plan (MFP) 
e. Logistics Demonstration Plan (LDP) 

f. Logistics Support Plans/Memorandum of Agreement (LSP/MOA) 
g. Level of Repair Analysis (LORA) 
h. Selected Essential Item Stockage for Availability Methodology (SESAME) 

i. System Support Plan (SSP) 
j. Quick Reference Guide (QRG) 
k. Technical Manual (TM ‐ paper and electronic) 

l. Technical/Supply Bulletin 
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m. Transportability Planning 
n. Calibration Procedures 
o. Repair Parts and Special Tool List (RPSTL) 
p. Maintenance Allocation Chart (MAC) 

q. Technical Data Packages (drawings/specifications) 
r. Provisioning Documentation 
s. Provisioning Parts Lists (PPL) 

t. Public/Private Depot Maintenance Work Requirements 
u. Modification Work Orders (MWO) 
v. Identification List 

w. Component List 
x. Product Support Data 
y. Hand Receipt 

z. New Equipment Training 
 

3.1.2.5. SUPPLY SUPPORT 
 

The contractor shall develop and maintain a Supply Support function to coordinate and facilitate the 
efficient receipt, delivery, tracking, storage, packing and movement of PM JBC‐P and PEO C3T program GFE, 
test and other equipment/supplies  in accordance with  the Standard Army Supply System.   This  task 
includes support for fielding, New Equipment Training teams and Field Service Coordinators. Assistance shall 
be provided for system’s program tracking of PM JBC‐P and PEO C3T programs owned equipment and of 
equipment loaned to them as well as the control and management of CCI materiel/equipment. 
 
The contractor shall: 

 

a. Coordinate  equipment  sent  to  Army  Depots  and  other  Government  and  contractor facilities. 
b. Coordinate with fielding personnel to support the Army National Guard and Reserves. 

c. Support Ft. Huachuca and other test sites for PM JBC‐P and PEO C3T programs equipment. 
d. Manage commercial carrier transportation service(s)/accounts (e.g. FEDEX, etc.) and maintain 

monthly tracking reports that as a minimum, documents the shipping date, 

waybill number, destination, related program/project, requester name, shipping cost and shipping 
contents. 

e. In  support  of  fielding  and  training,  the  contractor  shall  provide  support  of  limited fabrication  

and  manufacturing  of  equipment  such  as  boot  walls,  cable  assemblies, shelves, racks, mounts, 
brackets, etc., required to meet the Government requirements. 

f. Monitor the Property Account Book and individual hand receipts for PM JBC‐P and PEO C3T 

programs. 
 

3.1.2.6. PROVISIONING PARTS LIST (PPL) REQUIREMENTS 
 

The contractor shall: 

a. Develop a Provisioning Parts List (PPL) 
b. Revise/update the PPL with any changes caused by Design Change Notices (DCN) or addition of a 

new model 
c. Prepare Engineering Data for Provisioning (EDFP) 
d. Prepare DCNs 
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e. Develop Provisioning Technical Documentation (PTD) 

f. Execute Defense  Logistics  Service  Center  (DLSC)  prescreening  for  all  Reference  Numbers 
appearing on all applicable Provisioning Technical Documentation Parts Lists and obtain National  
Stock  Numbers  (NSN)  for  all  items  not  previously  identified  during  the screening process 

 
 

3.1.2.7. SITE MANAGEMENT INITIATIVES 

The Contractor shall: 

a.   Provide on‐site support as the interface between gaining units, PM JBC‐P and PEO C3T programs to 
include coordination with gaining units, resolution of customer concerns and issues, development of 
installation and new equipment training schedules, coordination of assets and resources.  

b.   Provide resources to insure adherence to fielding schedules and coordination with PM JBC‐P and PEO 
C3T programs in response to software releases and the integration of engineering change orders into 
previously fielded systems. 

c.   Participate with in‐flight testing of equipment and as required in ground and airborne operation of 
the system for the purposes of system development, test and evaluation, and/or maintenance 
troubleshooting and diagnosis.  This can include test/event planning, system preparation and data 

loading, cipher key loading, equipment operation, data recording, test data reduction and analysis, 
operation of test or diagnostic equipment/instrumentation, equipment or component repair or 
replacement, ground observation, flying in aircraft, and/or post‐event reporting. 

 
3.1.2.8. INSTITUTIONAL TRAINING INITIATIVES 

The Contractor shall: 

a.   Support the long term migration of PM JBC‐ P and PEO C3T programs and the institutional training in 
the United States Army Training and Doctrine Command (TRADOC) service school system. 

b.   Provide  support  services  in  the  area  of  interaction  with  service  schools  to  define requirements,   
site   surveys   to   determine   classroom   and   hardware   requirements, integration of JBC‐P and 
PEO C3T program specific training into existing Military   Occupational   Specialty   (MOS)   programs   

of   instruction,   modeling   and simulation  software  to  facilitate  training  in  a  mission  scenario  
environment,  site management  support  services  in  the  building  of  classrooms  at  service  
schools,  and maintenance of classroom assets.  Contractor training developers shall attend Training 

Development Capability (TDC) training and get registered for access to the TDC System to 
create/build/update new or existing Training Support Package (TSP) materials.  The TSP may include 
the following items:   

 Lesson Plans,  
 Program of Instruction (POI),  
 student handouts/training aids, and 

  Interactive Multimedia Instructions (IMI) products. 
 

 
3.1.3. BUSINESS MANAGEMENT 

 
The contractor shall provide the necessary individuals with the appropriate skill level to support the 
requirements for each program within PM JBC‐P and PEO C3T products and services.  The Contractor shall 
provide managers who possess a balanced skill set that includes relevant experience, operational 
conversancy, business/programmatic skills, systems knowledge, integrated logistics support, and the ability 
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to achieve mission objectives quickly and efficiently.  The Contractor management team shall oversee 
ongoing support for multiple units and key operational and training functions, often simultaneously.  Support 
in this area shall include all efforts required to assist the PEO C3T and PM JBC‐P in the monitoring and 
administration of the PM JBC‐P Products and services.  
 
All contractor staff who will have access to acquisition information must sign a non‐disclosure agreement 
(NDA); see ‘ATTACHMENT B’ for NDA form.  Completed forms will be provided to the JBC‐P COR prior to 
commencing performance on this task order.  Additionally, contractors are advised that performance of 
some tasks under this PWS may create an organizational conflict of interest that could restrict the contractor 
from being able to compete on future acquisitions.  See ’ATTACHMENT C’ to this PWS. 
 
The contractor shall provide business services to support the following specific tasks: 

 
3.1.3.1. PROGRAM ANALYSIS 

The Contractor shall: 

a. Provide recommendations to the program manager for developing and/or maintaining the 
acquisition management documentation required by Department of Defense Instruction (DODI) 

5000.2, DODI 5000.2M, and Army Regulation (AR) 70‐1. 
b. Prepare or review all documentation for continuity, compliance, and accuracy; and make 

recommendations for corrections and improvements. 

c. Provide support to include program analysis support and providing assistance for budget, cost 
analysis, plans and programs, and preparing coordinated inputs for Milestone Decision Reviews 
(MDRs). 

d. Provide program management support for acquisition cycle planning and execution. The program 
management support shall not include any acquisition planning or decision function that would be 
considered to be an inherently Governmental function. 

e. Provide acquisition support by coordinating acquisition documents and requirements (and ensuring 
they are covered by a non‐disclosure).  Coordinate with budget, engineering, procurement, Program 
Management and contractor personnel to gather information, discuss plans/progress and resolve 

problems. 
f. Provide recommendations based upon a comprehensive knowledge of the principles, policies, 

pertinent laws, regulatory requirements and procedures applicable to each program; and the 

knowledge and understanding of the operations of command elements to coordinate control and 
serve as staff advisor on these programs. 

g. Track trends such as funding decrements, system deployment, new areas of program emphasis, and 

changes in user’s priorities and provide advice in these areas. 
h. Analyze, formulate and recommend program requirements in support of programs at PEO locations. 
i. Review  and  analyze  program  progress  and  fund  utilization  reports  to  identify  areas wherein 

the programs are not progressing or proceeding as planned, (e.g. areas of slippages and overruns). 
j. Assist in the formulation of short and long range planning of resource requirements to include, but 

not limited to, manpower and funding. 

k. Participate in program scheduling and planning that involves formulating both broad and specific 
guidelines for planning program elements and sub‐elements, prepare recommendations for program 
objectives, operating schedules, resource requirements, and overall program plans, establish format 

and reporting requirements. 
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l. Research and evaluate management techniques used in the realignment of any formal structure, 

including the development of unique, flexible tools to provide management with the optimal 
utilization of resource 

 
 
3.1.3.2. BUDGET FORMULATION AND EXECUTION 

The Contractor shall: 

a.   Support the budget formulation requirements within the Planning, Programming, Budgeting, and 
Execution System (PPBES) through the preparation and integration of numerous comprehensive 
reports and documents such as P‐Forms, R‐Forms, etc. 

b.   Provide fiscal/execution year (and prior year for multiple year appropriation) support services, 
consisting of the preparation and integration of various comprehensive reports and documents, such 
as Obligation Plans and Continuing Resolution Authority (CRA) Plans. 

c.   Provide support in the preparation of budget briefing packages as well as the preparation and 
maintenance of recurring contractual funding profiles of execution data. 

d.   Collect and analyze financial data to assist the government in establishing reimbursable accounts.  

The contractor shall analyze and prepare accounts for FY initial start‐up, carryover requirements, and 
closeout. 

e.   Collect and analyze financial data and prepare for review budget execution reports. 

f.   Identify and track milestone events, prepare milestone plans, and support the preparation of required 
documentation, as required. 

g.   Support the preparation and/or review of miscellaneous report formats provided to senior level 
management, which contain execution and budget year data. 

 
3.1.3.3. COST ESTIMATING 

The Contractor shall: 

a. Perform cost estimating activities for various program life cycle phases in accordance with all 
applicable regulations, directives and policies. These efforts will include cost documents  such  as  
Program  Office  Estimates  (POEs),  Life  Cycle  Cost  Estimates (LCCEs)  and  Independent  

Government  Cost  Estimates  (IGCEs),  to  assist  decision makers during the materiel acquisition 
process. 

b. Prepare and/or update various cost studies, as well as inputs to other documents, in support of the 

materiel acquisition process. 
c. Prepare  independent  cost  studies  and  inputs  to  documents  such  as  Analysis  of Alternatives 

(AOA), Cost Analysis Requirements Description (CARD), Defense Acquisition Executive Summary 

(DAES), Selected Acquisition Reports (SARs), Integrated  Program  Summaries  (IPS),  P‐Forms,  R‐
Forms,  Smart  Charts,  Acquisition 

d. Assist in preparing Acquisition Strategy Report (ASR) and Acquisition Plans (AP) in support of the 

materiel acquisition process. Develop, update and/or modify various cost models and tools; cost 
data bases; cost estimating relationships to support program requirements. 

e. Support the Government in Cost/Schedule Control System Criteria (C/SCSC) and/or Cost/Schedule 

Status Report (C/SSR) reviews with the analysis of contractor cost and schedule performance data. 
These analyses will include assessments of contract, cost, and schedule status. 

f. Develop a forecast of cost at completion in support of program status requirements. 
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3.1.3.4. OPERATIONS SUPPORT 

The Contractor shall: 

a.   Participate in meetings and conferences, program status, design and production reviews in support of 
the JBC‐P and PEO C3T programs/projects in the continental United States (CONUS) or outside the 
continental United States (OCONUS). 

b.   Provide support and assistance to the Program Office, on various program subject areas. 
c.   Provide program assistance in schedule analysis, deliverable tracking, cost analysis and suspense 

tracking. 

d.   Provide acquisition management assistance in conjunction with a Government task leader for  the  
preparation  and  review  of  the  following  documents:  Acquisition  Program, Planning and 
Execution, Alpha Contracting support, Contract Modification and Incentive Fee Assessment. 

e.   Provide program documentation assistance in conjunction with a Government task leader for the 
preparation and review of Army Systems Acquisition Review (ASARC) documentation and briefings. 
Coordinate with the Acquisition Center to ensure documentation is complete, accurate and complies 

with all applicable law, policy and regulation. 
f.   Provide strategic planning assistance in developing Market Surveys, Budget forecasts, technology 

insertion. 

g.   Assist in preparing requirement documents, specifications, statements of work (SOWs), bills of 
material, drawings and other acquisition documentation to enhance and maintain the current PM 
JBC‐P and PEO C3T program facilities and furnishings, to acquire new PM JBC‐P and PEO C3T program 

facilities and furnishings, and to support PM JBC‐P and PEO C3T program communications and 
information systems and networks. 

 
3.1.3.5. FINANCE AND ACCOUNTING SUPPORT 

 
The contractor shall support the Government in finance and accounting functions with the following 
anticipated services. Note that the contractor is providing support, not representing the Government in 
these functions: 

a.   Accepting, processing, and controlling funds received from customers. 
b.   Researching, reconciling, and transferring open reimbursable funds. 
c.   Attending financial meetings, briefing statuses of funds, preparing account reconciliation, preparing 

special financial reports. 
d.   Preparing weekly reports. 
e.   Maintaining budget forecasts for accounts. 

f.   Maintaining travel funds. 
g.   Querying information from SOMARDS & GFEBS, maintaining and updating excel files. 
h.   Querying SOMARDS & GFEBS database for funds, commitments, obligations, disbursement status, 

and contract reconciliation. 
i.   Inputting PWDs into LMP. 
j.   Inputting commitments and obligations into SOMARDS & GFEBS. 

k.   Researching and reconciling discrepancies on Inter‐fund bills, Total Package Funds, over‐ 
disbursements, NULOS, duplicate payments, and perform Transfer charges. 

l.   Maintaining travel log, verifying and assigning travel order numbers,  and Job Order 

m. Announcement Numbers (JOANs. 
n.   Preparing Military Interdepartmental Purchase Requests (MIPRs), FedEx bills/1034 and inputting into 
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SOMARDS & GFEBS. 

o.   Utilization of the Financial Management System to manage obligation plans. 

 
3.1.3.6. SYSTEMS PROGRAMMING SUPPORT 

The contractor shall provide support to PM JBC‐P and PEO C3T program personnel  in the following areas: 

a.   Assistance in ADP Inventory Management and Control 

b.   Development of www home page both public and secure 
c.   Evaluation of Internet tools and software applications 
d.   Provide site access through the Internet for field/off‐site personnel 

e.   Creative Science support as required 
f.   Microsoft Outlook training and other mail databases 
g.   Perform on‐site application training to all PM JBC‐P and select PEO C3T personnel 

h.   Database Programming: The contractor shall provide database application programming and 
development support 

i.   Property Book Management support 

 
3.1.3.7. PROGRAM/ADMINISTRATIVE SUPPORT 

 
The contractor shall provide Program and Administrative support for all PM JBC‐P and   
PEO C3T programs to include: 

a. Prepare travel requests and travel orders utilizing the Defense Travel System (DTS). 
b. Track all travel order related activities and support regular change requirements to travel activities. 

c. Review and verify Travel Authorization Requests (TARs), Travel Expense Reports (TERs), Joint Travel 
Regulation (JTR) changes, etc., maintain suspense file for travel documents (TARs, TERs).  Follow up 
on all travel to ensure employees submit expense reports in a timely manner. 

d. Establish suspense tracking for deliverables (trip reports, monthly reports, etc.) 
e. Prepare, coordinate, and distribute internal and external correspondence 
f. Coordinate timekeeping for Automated Time Attendance & Production System 

(ATAAPS) and establish the internal weekly personnel roster. 
 

The contractor shall be proficient in the use and applications of Microsoft Word, Excel, Access, Power Point, 

Project, Outlook, DTS and ATAAPS. 

 
3.1.3.8. FACILITATES MANAGEMENT SUPPORT 

 
The contractor shall provide space planning and related design services.  Services shall include: 

a. Facility Survey and Documentation 

b. Programming 
c. Space Planning and Design Intent (block or vertical stacking plans) 

 

 
4.0  DELIVERABLES/SCHEDULE 

 

Deliverable  PWS Ref  Title  Dist. Initial Subsequent 
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Deliverable  PWS Ref  Title  Dist. Initial Subsequent 

1  3.1.1  Technical Reports JBC‐P COR 
or 
designee 

As requested  

2  4.4  Program 
Management Plan 

JBC‐P COR NLT 30 days 
after contract 
award 

Updated as required

3  4.5  Weekly Vacancy 
Report 

JBC‐P COR  Delivery of 
first report as 
determined 
by JBC‐P COR 

Weekly – specific day, 
as defined by JBC‐P 
COR 

4  4.6  Monthly Status 
Report – including 
any trip reports for 
the period 

JBC‐P COR 
 
GSA COR 
 

NLT 45 days 
after contract 
award 

NLT 15th of each month

5  5.1  Transition‐in Plan  JBC‐P COR NLT 5 work 
days after 
contract 
award 

Update if necessary to 
incorporate 
Government 
suggestions 

6  5.2  Transition‐out  Plan  JBC‐P COR NLT 90 days 
prior to the 
end of the 
task order  

Updated as required, 
but NLT 3 days after 
incumbent is notified of 
non‐award 

7  6.9  GFE/GFI Quarterly 
Report  

JBC‐P COR NLT 5 days after end of each quarter

8  7.0.a  OPSEC Plan JBC‐P COR NLT 90 days after contract award 

9  8.0  Contractor 
Manpower 
reporting 
(Deliverable 11) 

JBC‐P COR NLT 30 days after contract award 

10  ATTACHMENT  
B 

Non‐Disclosure 
Agreement 

JBC‐P COR  Signed statements are due, from each 
applicable employee assigned, prior to 
performing ANY work on this task. 

 
 
 

4.1.  INSPECTION AND ACCEPTANCE 
 
Inspection and acceptance shall be at destination.   Deliverables shall be FOB destination to the location: 
 

Ship‐to address: 
DODAAC: W910NZ 
PM JBC‐P 
6007 Combat Drive 
Aberdeen Proving Ground, MD 21005 
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POC:  TBD 

 
4.2. CONTRACT MANAGEMENT 

 
4.2.1. QUALITY ASSURANCE SURVEILLANCE PLAN (QASP) 
 
The Government intends to utilize a Quality Assurance Surveillance Plan (QASP) to monitor the quality of the 
Contractor’s performance.  The oversight provided for in the order and in the QASP will help to ensure that 
service levels reach and maintain the required levels throughout the contract term.  Further, the QASP 
provides the COR with a proactive way to avoid unacceptable or deficient performance, and provides 
verifiable input for the required Past Performance Information Assessments.  The QASP will be finalized 
immediately following award and a copy provided to the Contractor after award.   The QASP is a living 
document and may be updated by the Government as necessary.  The Government will also review the 
Monthly Progress and Quality Reports and will attend regular work performance review meetings with the 
Contractor to survey quality of products and services. 
 
The JBC‐P COR is responsible for the following: 

 Reviewing and certifying Contractor invoices for accuracy and validity. 

 Monitoring performance, reviewing and approving task performance. 

 Inspection and acceptance of deliverables. 
 
The GSA Invoice Support Staff, or the GSA COR, will review the travel and ODC expenditures reflected in the 
Contractor invoices.   
 
The GSA Invoice Support Staff or GSA COR will ensure that the Ceiling Value of the task order is not exceeded 
in the areas of travel and ODCs. 
 
The JBC‐P COR will provide surveillance for each PWS task, reviewing deliverables for conformance to 
requirements.  Services, deliverables, and reports that conform to Task Order requirements will be accepted.  
The GSA COR will periodically consult with the JBC‐P COR concerning the acceptability of services.  The JBC‐P 
COR will notify the Contractor in writing, or verbally when warranted, of the need for corrective action when 
work does not comply with the Task Order requirements.  If corrective action does not result in conformance 
to requirements, the GSA COR or GSA CO will be apprised of items that remain at variance with 
requirements.  The Government will document overall satisfaction with Contractor performance through 
completion of a Contractor Performance Assessment Report (CPAR) routinely on an annual basis prior to 
exercising an option which will be uploaded into the Contractor Performance Assessment Reporting System 
at www.cpars.gov. 
 
In accordance with the Quality Assurance Surveillance Plan, the Government will document overall 
satisfaction with Contractor performance through review and evaluation of the Contractor’s success in 
meeting the standards and measures outlined in the performance metrics table below.   
 

 
4.2.2. PERFORMANCE REQUIREMENTS SUMMARY 
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The Government will monitor Contractor’s performance in accordance with the Quality Assurance 
Surveillance Plan (QASP) described above and use Performance Metrics below to evaluate whether the 
Contractor’s performance is satisfactorily meeting the standards specified in the Performance Requirements 
Summary (PRS) outlined below.  While the table states that incentives may consist of positive past 
performance evaluations, it should be understood that failure to meet the performance metrics below will 
result in negative past performance evaluations. 
 
Past performance evaluations will be submitted to the Contractor Performance Assessment Reporting 
System (CPARS) for all government agencies to review.  Past performance evaluations will contain narratives 
explaining reasons for positive and negative evaluations.  

 
 

ENGINEERING/LOGISTICS/BUSINESS MANAGEMENT 

These metrics evaluate how well the Contractor’s efforts meet needs of the Government. 

PERFORMANCE 

ELEMENT 
PERFORMANCE OUTCOME 

ACCEPTABLE 

QUALITY LEVEL 

SURVEILLANCE 

METHOD 

COMMUNICATIONS 

(Oral and Written) 

- Quality:  Provided information that 
was accurate in technical content, 
transparent, clear, and relevant.   

- Timely:  Presented information in a 
timely manner which kept the 
Government apprised of the status 
of service delivery issues, ongoing 
operations and maintenance actions, 
special projects, and assigned 
taskings. 

- Pro‐active:  Engaged in proactive 
communications regarding project 
status, scheduling, cost control, 
pending staffing changes, and actions 
taken to resolve problems. 

Communications 

enable Task Order 

requirements to be 

met on time.  

 

 

Observation 

 

DELIVERABLES 

MANAGEMENT 

- Quality:  Deliverables, reports, and 
written documentation are accurate 
in technical content, compliant with 
applicable government 
regulations/policies, and submissions 
conform to Government approved 
formats. 

- Timeliness:  Submitted in accordance 
with due dates established in the 
PWS or as shown on the Program 

Deliverables 

Management 

enables Task Order 

requirements to be 

met on time. 

 

Deliverables are 

submitted timely and 

Inspection 

Monitoring will 

increase if significant 

problems are 

encountered which: 

-  delay schedule or 
- result in significant 
effort to correct  
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Management Plan.  without the need for 

significant rework. 

PERSONNEL 

MANAGEMENT 

Staffing/Resource Utilization:  

- Quality:  Effectively mapped 
personnel with appropriate 
qualifications to assigned tasks as 
required by the task order.  

- Timeliness:   

o Effectively scheduled and 
managed resources to meet 
needs and respond to changing 
priorities. 

o Pro‐actively notified the 
government at least 14 days in 
advance of staffing changes 
(incoming and outgoing) 

- Minimized Staff Turnover and Filled 
vacancies with skilled personnel in a 
timely manner 

 

Personnel 

Management 

enables Task Order 

requirements to be 

met as specified and 

on time. 

 

Contractor 

maintained a cleared, 

technically 

competent 

workforce. 

 

Observation 

 

Review of Program 

Communications  

(e.g. Monthly Status 

Reports)   

EFFECTIVE 

CONTRACTOR TO 

GOVERNMENT 

PARTNERSHIP 

- Demonstrated initiative and foresight 
to identify and meld best‐of‐breed 
approaches and industry best 
practices to address command 
challenges. 

- Champion process improvement 
efforts that result in efficiencies in 
operations, savings or improved end 
user satisfaction. 

Positive work 

relationship with 

Government POC’s.  

Observation 

LOGISTICS  

SERVICES 

- Configuration Management:  
effectively maintained configuration 
baselines and requisite 
documentation; kept CM artifacts 
up‐to‐date and accurate. 

- Logistics Management: effectively 
and efficiently managed equipment, 
spare parts, consumables, licenses, 

Logistics Services 

enables Task Order 

requirements to be 

met on time. 

Random Inspection 

 

Observation 
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warranties and other items needed 
for continuous operation & 
maintenance of the networks. 

- Property Management:  effectively 
managed and accounted for 
Government Property under their 
control. 

- Technology Refreshment/Insertion: 
effectiveness and cost consciousness 
in identifying replacement and 
refreshment of technologies in a 
timely fashion from an advanced 
planning & funding standpoint. 

 
 

4.3.   PROGRAM MANAGEMENT 
 
The Contractor shall provide program management support under this Task Order.  This includes the 
management and oversight of all activities performed by contractor personnel, including 
subcontractors/teaming partners, to satisfy the requirements identified in this Performance Work Statement 
(PWS).  The Contractor shall identify a Program Manager (PM) that will be located at the APG site.  They will 
provide management, direction, administration, quality assurance, and leadership of the execution of this 
task order.  
 
Certification that services and materials provided by the contractor are acceptable will be made 
by the JBC‐P COR. 
 
Any administrative correspondence relating to the Task Order will be directed to the JBC‐P COR 
 
4.4.   PROGRAM MANAGEMENT PLAN (PMP – Deliverable 2) 
 
The Contractor shall document and maintain an up‐to‐date Program Management Plan (PMP). The PMP shall 
describe the proposed management approach. The PMP shall detail necessary Standard Operating 
Procedures (SOPs) for specific tasks as directed by the JBC‐P COR.  The PMP shall include milestones, tasks, 
and subtasks required in this Task Order.  The PMP shall include the Contractor’s Quality Control Plan (QCP), 
Risk Management Plan (RMP) as well as communications and change management processes to be followed. 
The PMP shall include, but not be limited to, Process Management and Control (to include Program Metrics, 
and Response to Customer Needs), Personnel Management (to include coverage and organizational 
structure), and Technical Effectiveness. 
 
The Contractor shall ensure the PMP is accessible electronically and shall be prepared to brief PMP content 
to the Government as needed.  
 
The PMP shall include establishment of task support IAW customer established task priorities.  The PMP shall 
document prioritization of support to be performed, level of service, and estimated staffing.  The Contractor 
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PM will review the PMP with the JBC‐P COR and the GSA COR on a monthly basis.   
 

4.5.     WEEKLY VACANCY REPORT (Deliverable 3) 
 
The Contractor shall provide a weekly report on the vacancies across all locations.  The exact content of this 

report will be determined after contract award by the JBC‐P COR after collaboration with the Contractor.   

 
4.6.   MONTHLY STATUS REPORT (MSR – Deliverable 4) 
 
The Contractor shall develop and provide a MSR using common office productivity suite applications, by the 15th 
of each month.  This report will be provided to the JBC‐P COR and the GSA COR via email, and will be attached to 
the monthly invoice when submitted in GSA’s IT‐Solutions Shop (ITSS) for payment.  Information included in the 
MSR shall be segregated in accordance with a Government approved format. The MSR shall include the following 
information.  The content may change over the course of the task order based on the needs of the Government:  

a. Activities during reporting period, by task (Include:  On‐going activities, new activities, activities 
completed; progress to date on all above mentioned activities).  Start each section with a brief 
description of the task. 

b. Problems and corrective actions taken. Also include issues or concerns and proposed resolutions to 
address them. 

c. Personnel gains, losses and status (security clearance, etc.). 
d. Summary of trips taken, conferences attended, etc.  Attach trip reports to the MSR for reporting period. 
e. Accumulated invoiced cost for each CLIN up to the previous month. 
f. Projected cost of each ODC and Travel CLIN for the current month and forecasts through the end of the 

current performance period. 
g. Comparison data / monthly performance reports. 
h. Staff plan, including a summary report on vacancies. 
i. Track and report on the basis of the type of funds being used 

 
 
4.7.   CONTRACT ACTIVITY AND STATUS MEETINGS 
 
The Contractor Program Manager shall convene a monthly Contract Activity and Status Meeting with the 
JBC‐P COR, and other government stakeholders.  The scheduling for the Contract Activity and Status Meeting 
will be subsequent to the issuance of the MSR on or about the 15th of the month and at a date and time 
mutually agreeable to the Contractor and the JBC‐P COR.  Meeting can be conducted virtually. The purpose 
of this meeting is to ensure all stakeholders are informed of the monthly activity and status, provide 
opportunities to identify other activities and establish priorities, and coordinate resolution of identified 
problems or opportunities. The ‘Monthly Status Report’ will be the basis for the discussion.  The Contractor 
shall provide minutes of these meetings via email, including attendance, issues discussed, decisions made, 
and action items assigned, to the JBC‐P COR and GSA COR within five calendar days following the meeting.  
 
4.8.   CONTRACTOR KEY PERSONNEL  
 
The Contractor Program Manager and all Field‐Coordinators, as identified in ATTACHMENT A.3, shall be 
designated as Key Personnel.  Replacement of Key Personnel shall have qualifications equal to or greater 
than the individuals quoted.   Notification of proposed replacements shall be made by the contractor no later 
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than 15 days prior to departure of the incumbent.  The Government reserves the review qualifications of 
proposed replacements or substitutions of Key Personnel.   

 
5.0  TRANSITION   
 

5.1.  TRANSITION‐IN PLAN (Deliverable 5) 
 
There will be a transition period of between fifteen (15) and thirty (30) calendar days from date of contract 
award for the contractor to ramp up to meet all contractual requirements including a full complement of 
staff.   Upon task order award, the contractor shall execute the transition plan submitted with their successful 
technical proposal, incorporating any revisions suggested by the Government to best ensure a seamless 
transition‐in. 
 

5.2.    TRANSITION‐OUT PLAN (Deliverable 6) 
 
At the completion of this contract, the contractor shall support transition of all development products, 
artifacts, software and tools, which were funded under this contract, to the Government.  A written plan shall 
be submitted by the contractor NLT ninety (90) days prior to the end of the task order, in accordance with 
delivery instructions provided by the Government.  The transition‐out plan shall be based on a maximum sixty 
(60) day period prior to the end of the task order.  The Transition‐Out Plan shall facilitate the accomplishment 
of a seamless transition from the incumbent to the incoming contractor/government personnel at the 
expiration of this Task Order.  The Contractor shall identify transition activities, schedules and milestones for 
turnover of work centers/functions and identify how it will coordinate with the incoming and or Government 
personnel to transfer knowledge regarding the following, as applicable: 

a. Project management processes. 

b. Points of contact. 

c. Location of technical and project management documentation. 
d. Status of ongoing technical initiatives. 
e. Transition of personnel. 

f. Establish  and  maintain  effective  communication  with  the  incoming  contractor/Government 
personnel for the period of the transition.   

g. Inventory, inspection and transfer of IT software and hardware, licenses, and warranties. 

h. Inventory,  inspection and  transfer of all  contractor maintained  classified data, equipment and 
devices,  ensuring  positive  control,  accountability,  and  chain  of  custody  is maintained  for  all 
COMSEC sensitive items.  

i. Technical artifacts and configuration baselines. 
j. Elevated system privileges, IAW technical direction issued by the JBC‐P COR.  
k. Operations, maintenance, helpdesk, engineering and logistics functions 

 
 

6.0  ADMINISTRATIVE CONSIDERATIONS 
 
6.1.   GOVERNMENT POINTS OF CONTACT 
 
6.1.1. GSA CONTRACTING OFFICER 

Nancy Ballay 
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GSA FAS, Mid‐Atlantic Region 

The Strawbridge Bldg., 20 N. 8th Street, 10th Floor 

Philadelphia PA 19107 

Office: 215‐446‐5826 

Email : nancy.ballay@gsa.gov 
 

6.1.2. GSA CONTRACT SPECIALIST 
 

Christine Chaapel 

GSA FAS, Mid‐Atlantic Region 

The Strawbridge Bldg., 20 N. 8th Street, 10th Floor 

Philadelphia PA 19107 

Office: 215‐446‐5857 

Email : christine.chaapel@gsa.gov 

 

James Purdy 

GSA FAS, Mid‐Atlantic Region 

The Strawbridge Bldg., 20 N. 8th Street, 10th Floor 

Philadelphia PA 19107 

Office: 215‐446‐5843 

Email : james.purdy@gsa.gov 
 
6.1.3. GSA PROJECT MANAGER/CONTRACTING OFFICER’S REPRESENTATIVE (COR) 

 

Allen Cardwell 

GSA FAS, Mid‐Atlantic Region 

The Strawbridge Bldg., 20 N. 8th Street, 10th Floor 

Philadelphia PA 19107 

Office: 215‐446‐5831 

Email : allen.cardwell@gsa.gov 
 
Alternate:  

Chris Leister 

GSA FAS, Mid‐Atlantic Region 

The Strawbridge Bldg., 20 N. 8th Street, 10th Floor 

Philadelphia PA 19107 

Office: 215‐446‐5806 

Email : christopher.leister@gsa.gov 
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6.1.4. CLIENT POINT(S) OF CONTACT 
 
(To be designated at time of award). 
 
6.2.   ORDER TYPE 
 
This is a FFP task order which includes reimbursable line items for travel and ODCs.  Type of funds to be used 
shall be Procurement Funds and RDT&E.  The contractor will be required to track and report on the basis of 
the type of funds being used.    It is anticipated that this task order will be incrementally funded in accordance 
with DFARs clause 252.232‐7007, “Limitation of Government’s Obligation,” included herein. 

 
6.3.   PERIOD OF PERFORMANCE  
 
The period of performance shall be twelve (12) months from date of award for the base period with four (4) 
twelve (12) month option periods anticipated as follows: 
 

 Base Year:          15 August 2014 through 14 August 2015  

 Option Year 1:    15 August 2015 through 14 August  2016 

 Option Year 2:    15 August 2016 through 14 August  2017 

 Option Year 3:    15 August 2017 through 14 August  2018 

 Option Year 4:    15 August 2018 through 14 August  2019 

 
In accordance with FAR Clause 52.217‐9, “Option to Extend the Term of the Contract,” the following 
applies: 
 

a. The Government may extend the term of this contract by written notice to the Contractor within 

30 days provided that the Government gives the Contractor a preliminary written notice of its 

intent to extend at least 45 days before the contract expires. The preliminary notice does not 

commit the Government to an extension.  

b. If the Government exercises this option, the extended contract shall be considered to include this 

option clause.  

c. The total duration of this contract, including the exercise of any options under this clause, shall 
not exceed 60 months.   

 
6.4.   PLACE OF PERFORMANCE 
Performance will take place at the contractor site, various Government sites, and Foreign 
Military Sites as required.  Actual sites may vary during the course of this task order as necessary to meet 
mission needs.  All OCONUS performance will be on a Temporary Duty (TDY) basis.  Anticipated duty station 
sites are indicated below: 

 
a. Aberdeen Proving Ground, MD 
b. Fort Bliss, TX 
c. Fort Bragg, NC 
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d. Fort Drum, NY 
e. Fort Gordon, GA 
f. Fort Hood, TX 
g. Fort Knox, KY 
h. Fort Lee, VA 
i. Fort Lewis, WA 
j. Fort Sill, OK 
k. Redstone Arsenal, Huntsville, AL 

 
6.5.   WORK HOURS 
 
See Section B.2.a 
 
Personnel required to travel on what is normally a non‐duty day for the supported region may be compensated 
for no more than 8 hours of travel time for that travel day.  The Travel Policy and its regional addenda may specify 
the amount of allowable Extended Work Week (EWW) travel hours for the location visited. The JBC‐P COR may 
modify the work schedule to ensure the Government's ability to continue to execute its mission.     

 
 

6.6.   TRAVEL 
 
The Contractor shall visit government sites as required by the government and directed by the JBC‐P COR to 
accomplish tasks associated with performing services under this task order. This is anticipated to include 
travel to support activities such as but not limited to:  system integration, fielding equipment, 
troubleshooting, and conduct training on systems covered under the scope of this task order.  The 
Contractor shall make its own travel arrangements.  All reimbursable travel shall be pre‐approved in writing 
by the JBC‐P COR.  The contractor shall not be reimbursed for travel within 50 miles radius of contractor 
personnel’s assigned duty station.  
 
The contractor shall ensure that all travel is in accordance with the Joint Travel Regulations (JTR). Maximum 
use is to be made of the lowest available customary standard coach or equivalent airfare accommodations 
available during normal business hours.  If available, the contractor is authorized to fly on scheduled and 
non‐scheduled military aircraft when associated with testing or in the overall performance of this contract.  
The contractor shall be limited to renting compact cars, all hotel billings will be within the Government per 
diem rates and all airline flights will use non reimbursable tickets using Government city pairings. 
 
The JBC‐P COR will determine if a trip report is required when the request for travel is submitted.   The 
Contractor shall keep a summary of all long‐distance travel, to include, at a minimum, the name of the 
employee, location of travel, duration of trip, and POC at travel location.  OCONUS TDY may be required if 
mission dictates a support function is required. 
 
When multiple Contractor staff travel to same site, utilization of a single vehicle is required.  This policy will 
be strictly enforced and any deviations must be pre‐approved by the JBC‐P COR.  
 
 
6.7.   PURCHASING 
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All purchases shall be approved by the JBC‐P COR, consistent with DoD and Army Acquisition Policies for any 
incidental purchases.  Proposed purchases shall be integral and necessary to the overall Task Order 
performance, and approved by the JBC‐P COR in writing prior to execution (Email will suffice). 
 
The Contractor shall maintain property accountability records and sub‐hand receipts of all contractor‐
purchased equipment or Government‐provided equipment used in its daily communications and network 
operations.  Copies of all purchasing invoices for all items procured under this Task Order shall be submitted 
along with the monthly invoice submitted to the government. 
 
The Contractor shall provide itemized data to support all ODC purchases with appropriate back up 
information as part of obtaining purchase approval from the Government.  Reimbursement will be made as 
specified in the task order, consistent with GSA Alliant GWAC.  Federal contracting laws and regulations 
apply to all Contractor open market purchases of materials under this task order. Prices must be determined 
fair and reasonable from competitive sources and are subject to Government audit.  The Contractor shall 
maintain records documenting competitive sourcing, in strict compliance with the competition requirements 
set forth in the Federal Acquisition Regulation (FAR), for all material and ODC purchases. The Contractor shall 
provide copies of all such documentation upon request from the Government to verify that the Contractor 
complied with the competition requirements set forth in the FAR.  
  
The Contractor will be reimbursed for actual allowable costs plus the indirect handling rate.  The Contractor 
shall only be allowed to apply indirect rates to ODC costs after award if such application is consistent with 
their successful price quote and DCAA recommendations.  Within the Contractor’s price quote, any such rate 
shall be identified along with the DCAA point of contact (name, address, phone #, and email address) for rate 
verification.   No profit or fee will be allowed on ODCs. If no indirect handling rate is specified in the price 
quote, then no indirect rates will be applied or reimbursed on ODCs. 
 
 
6.8.   ASSOCIATE CONTRACTOR CONSIDERATIONS 
 
There are functions within the scope of this Task Order where the Contractor must cooperate, share 
information, or otherwise jointly collaborate in the accomplishment of the government’s requirements with 
other associate contractors working on separate government contracts.  Where such contractor‐to‐
contractor interfaces arise, the contractor is expected to establish professional, collaborative relationships 
with associate contractors to ensure the greatest degree of cooperation in providing technical solutions and 
services to successfully support mission needs within required time and cost constraints. 

 
6.9.   GOVERNMENT FURNISHED EQUIPMENT/MATERIALS FACILITIES 
 

PM JBC‐P and PEO C3T programs will provide necessary test equipment to perform testing on their 
respective systems. The Government will provide the contractor records of all Government‐owned 
property (other than Real Property) and equipment that are under warranty and used, managed, or 
supported under this task order. The Government shall provide office space, furniture, computer 
equipment, telephone, and reproduction facilities for employees working at Government facilities in 
support of this effort.   All equipment purchased and received as Government Furnished Equipment 
(GFE) will be accounted for in accordance with Government approved internal property controls. 
Records will identify the item, the warranty type and expiration date, and the names and locations of 
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firms to contact about warranty entitlements. The contractor shall provide a GFE/GFI Quarterly Report 
(Deliverable 7).  The contractor shall maintain copies of warranty records for government‐owned 
property and provide the records and the property to the Government when requested, or at the 
conclusion of the contract.  The contractor shall be responsible for security of all keys and access cards 
provided by the Government.  These controls will be established and maintained to manage all 
property provided as GFE, purchased, or otherwise acquired for use in supporting the mission of PM 
JBC‐P and PEO C3T programs. 

 
 

7.0 SECURITY 
 
The security requirements are defined in the attached DD Form 254. 

 
a. The prime contractor is required to have a Top SECRET Facility clearance, and all 

subcontractors are required to have a Secret Facility clearance.   These clearances must be in 
place at time of award, and during all performance periods.   All contractor personnel shall have 
a minimum of a Secret Security clearance; interim clearances are not acceptable.  Certain 
designated positions, as defined in ATTACHMENT A.3, shall require a Top Secret clearance, 
Sensitive Compartmented Information (SCI), Non‐Sensitive compartmented Information (Non 
SCI).   Personnel will not be permitted to perform without the required clearances. 
 
The Security requirements for the task order are defined by the Department of Defense 
(DoD) Contract Security Classification Guide (SCG) Named “Secret Internet Protocol 
Routing Network (SIPRNET)” dated: 29 October 2009.The contractor will require access to 
COMSEC information, non‐SCI intelligence information, NATO  information, foreign 
government  information and FOUO  information. The contractor will require access 
NIPRNET, JWICS, GCCS, DMS, CENTRIX, SIPRNET at Government facilities only. The contractor 
is required to have a COMSEC account. Within (90) days after the task order is awarded the 
contractor shall provide an OPSEC PLAN (Deliverable 8) in accordance (IAW) Operational 
(OPSEC) Plan DI‐MGMT‐80934C (CDRL A004) (see ATTACHMENT D.1) OPSEC requirements 
will be provided by the Government IAW AR530‐1.  The contractor will also require access to 
Security/Program Classification Guide(s) (SCG). 

 
b. In  performing   this   task order,   the   contractor  will   receive  and   generate   classified  

material. Contractor will have access to classified information overseas.   A COMSEC account 
will be required and there will be a TEMPEST requirement. Additional OPSEC requirements 
to the NISPOM are in effect.  Use of the Defense Courier Service is authorized.  Contractor 
personnel performing IT sensitive duties are subject to investigative and assignment 
requirements. 

 
c. DoD Directive 8570.01, Information Assurance Training, Certification, and Work Force 

Management requires active duty military, DoD civilian, DoD consultants, and support 

contractor personnel performing work on sensitive automated information systems (AISs) to 

be assigned to positions which are designated at one of 3 sensitivity levels: (Advanced 

Individual Training (AIT)‐I, AIT‐II, or AIT‐III.  These designations equate to Critical Sensitive and 

Non‐Critical Sensitive positions.  The investigation requirement for AIT Level II is completion 
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of a National Agency Check with Local Agency and Credit Checks (NACLC) with favorable 

results.  The investigation requirement for AIT Level III is a completion of a National Agency 

Check with Written Inquires (NACI) with favorable results.  All public release of information 

shall require authorization from the Government in writing.  However, all information FOUO 

or higher will be cleared IAW Section 12 of the DD Form 254.  All information gathered by the 

contractor to provide services to the US Government shall be considered contractually 

sensitive unclassified government information and shall not be released to any person or 

organization not part of the US Government, and shall become the property of the US 

Government. Information gathered, developed, analyzed, and produced under this contract 

remains the property of the US Army and shall be protected from unauthorized or 

inadvertent modification, disclosure, destruction, or use.  All documentation, models, 

software, reports, databases and similar materials prepared under the Task Order shall be 

property of the U.S. submitted to PM JBC‐P at time of contract closeout in a format mutually 

acceptable to the Government and the contractor. 

 

d. The contractor shall provide personnel with U.S. Security clearances as required for mission 
execution upon contract award.  Prior to the arrival of any contractor employee to 
commence work under this contract at any Government site, the contractor must provide 
advance notice to the Government for visitor control purposes and verification of security 
clearance.  When required, the contractor shall be tasked to access a Sensitive unclassified 
network, and the duties to be performed by contractor personnel under the PWS have been 
designated as IT‐I/IT‐II sensitive positions 

 
7.1. ANTI‐TERRORISM/OPERATIONS SECURITY: 

 
a. Contractor Employees Who Require Access to Government Information Systems. All contractor 

employees with access to a government information system must be registered in the ATCTS 
(Army Training Certification Tracking System) at commencement of services and must 
successfully complete the DoD Information Assurance Awareness training prior to access to the 
information system and then annually thereafter. 

 
b. For Contracts That Require an OPSEC Standing Operating Procedure/Plan. The contractor shall 

develop an OPSEC Standing Operating Procedure (SOP)/Plan within 90 calendar days of 
contract award, to be reviewed and approved by the responsible Government OPSEC officer, 
per AR 530‐1, Operations Security. This SOP/Plan will specify the government’s critical 
information, why it needs to be protected, where it is located, who is responsible for it, and 
how to protect it. In addition, the contractor shall identify an individual who will be an OPSEC 
Coordinator. The contractor will ensure that this individual becomes OPSEC Level II certified 
per AR 530‐1. 

 
c. For Contracts That Require OPSEC Training. Per AR 530‐1, Operations Security, new contractor 

employees must complete Level I OPSEC training within 30 calendar days of reporting for duty. 
All contractor employees must complete annual OPSEC awareness training. 
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d. For Information Assurance (IA)/Information Technology (IT) Training. All contractor employees 
and associated subcontractor employees must complete the DoD IA awareness training before 
issuance of network access and annually thereafter. All contractor employees working IA/IT 
functions must comply with DoD and Army training requirements in DoDD 8570.01, DoD 
8570.01‐M, and AR 25‐2 within six months of employment. 

 
 

e. For Information Assurance (IA)/Information Technology (IT) Certification. Per DoD 8570.01‐M, 
DFARS 252.239.7001, and AR 25‐2, the contractor employees’ supporting IA/IT functions shall 
be appropriately certified upon contract award. The baseline certification as stipulated in DoD 
8570.01‐M must be completed upon contract award. 

 
f. For Contracts That Require Handling or Access to Classified Information. The contractor shall 

comply with FAR 52.204‐2, Security Requirements. This clause involves access to information 
classified “Confidential,” “Secret,” or “Top Secret” and requires contractors to comply with (1) 
the Security Agreement (DD Form 441), including the National Industrial Security Program 
Operating Manual (DoD 5220.22‐M), and (2) any revisions to DoD 5220.22‐M, notice of which 
has been furnished to the contractor. 

 
 
8.0 CONTRACTOR MANPOWER REPORTING (Deliverable 9) 

 
The requirements in this PWS shall be addressed in the Army Contractor Manpower Reporting System.   
 
The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a 
secure Army data collection site where the contractor will report all contractor manpower (including 
subcontractor manpower) required for performance of this contract.  The contractor is required to 
completely fill in all the information in the format using the following web address: https://cmra.army.mil.  
The required information includes: 

a. Contracting Number 
b. Fiscal Year (FY that the work was performed) 
c. Order Number (Delivery Order, Task Order, or Purchase Order Number) 
d. Requiring Activity Unit Identification Code 
e. Command (Command of the Requiring Activity that would be performing the mission if not for 

the contractor) 
f. Contractor Name 
g. Total Invoiced Amount (the total dollars amount invoiced during the fiscal year, at the deliver 

Order and/or Task Order Level.  This is the responsibility of the Contractor) 
h. Questions about Contract Performance (Contractors:  Indicate if the contract/order includes the 

above services) 
i. Government Supervision (Are the contractor personnel subject to relatively continuous 

supervision and control by a Government employee or officer) 
j. Government’s Tools and Equipment (Does the Government furnish the principal tools and 

equipment needed for contract performance) 
k. Government Facility (Are some or all of the contractor employees provided with a workspace in a 

Government facility for use on a regular basis) 
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l. Contracting Officer (First Name, Last Name, Phone Number, and Email) 
m. COR/COTR (First Name, Last Name, Phone Number, and Email) 
n. Contractor (First Name, Last Name, Phone Number, and Email) 
o. Location Information (Federal Supply Code (FSC), City of Installation or Services, State, Zip and 

Country) 
p. Direct Labor Hours 
q. Direct Labor Dollars 
r. Fund Cite 

 
As part of its submission, the Contractor shall provide the estimated total cost (if any) incurred to comply 
with this reporting requirement.  The Reporting period will be the period of performance not to exceed 12 
Months ending 30 September of each Government fiscal year and must be reported by 31 October of each 
calendar year.  Contractor may use a direct XML data transfer to the database server or fill in the fields on the 
website.  The SML direct transfer is a format for the transferring files from a contract’s system to the secure 
web without the need for separate data entries for each required data element at the web site.  The specific 
formats for the XML direct transfer maybe downloaded from the web.  

 
 

9.0 Invoices 
 
The Period of Performance (POP) for each invoice shall be for one calendar month.  Monthly Firm Fixed Prices shall 
be in accordance with Section B of this Task Order.  The contractor shall submit only one invoice per month per 
order/contract.  The appropriate GSA office will receive the invoice by the twenty‐fifth calendar day of the month 
after either: 
 

(1) The end of the invoiced month (for services) or  
 

(2) The end of the month in which the products (commodities) or deliverables (fixed‐priced services) were 
delivered and accepted by the Government. 

 
For Labor Hour and Time and Material orders/contracts each invoice shall show, the skill level category, the hours 
worked per skill level, the rate per skill level and the extended amount for that invoice period.  It shall also show 
the total cumulative hours worked (inclusive of the current invoice period) per skill level, the hourly rate per skill 
level, the total cost per skill level, the total travel costs incurred and invoiced, and the total of any other costs 
incurred and invoiced, as well as the grand total of all costs incurred and invoiced. 
 
For Labor Hour and Time and Material orders/contracts each invoice shall clearly indicate both the current 
invoice’s monthly “burn rate” and the total average monthly “burn rate”. 
 
The contractor shall submit all required documentation (unless exempted by the contract or order) as follows: 
 
For Travel:  Submit the traveler's name, dates of travel, location of travel, and dollar amount of travel. 
 
For ODCs:  Submit a description of the ODC, quantity, unit price and total price of each ODC. 
 
Note:  The Government reserves the right to audit, thus; the contractor shall keep on file all backup support 
documentation for travel and ODCs. 
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Note:  For Firm Fixed Price, Labor Hour, and Time and Material fiscal task items: 
 

Charges: 
 
• All invoice charges must be task item specific (only one task item) unless concurrent task item periods of 

performance exist. 
 
• For invoices with concurrent task item periods of performance all invoice charges must be service month 

specific (that is one service month only). 
 
 
Credits: 
 
• If the credit invoice is for the same year of a particular ACT#, the contractor shall include that credit on a 

subsequent invoice submission against that same ACT#.  If the contractor is unwilling to offset a 
subsequent invoice then they must submit a refund check. 

 
• When the credit invoice is for a different year, the contractor shall submit a refund check for that credit 

invoice.  
 

Invoices that net to a credit balance SHALL NOT be accepted.  Instead a refund check must be submitted by the 
contractor to GSA accordingly.  The refund check shall cite the ACT Number and the period to which the credit 
pertains.  The contractor shall provide the credit invoice as backup documentation. Do not attach credit invoice in 
ITSS or on the Finance website.  It must be attached to the refund check.  The refund check shall be mailed to: 
 

General Services Administration 
Finance Division 
P.O. Box 71365 

Philadelphia, PA 19176‐1365 
 
Posting Acceptance Documents:  Invoices shall be submitted monthly through GSA’s electronic Web‐Based Order 
Processing System, currently ITSS to allow the client and GSA COTR to electronically accept and certify services 
received by the customer representative (CR).  Included with the invoice will be all back‐up documentation 
required such as, but not limited to, travel authorizations and training authorizations (including invoices for such).    
 
Receiving Agency’s Acceptance:  The receiving agency has the following option in accepting and certifying 
services: 
 
a. Electronically:  The client agency may accept and certify services electronically via GSA’s electronic Web‐Based 

Order Processing System, currently ITSS, by accepting the Acceptance Document generated by the contractor.  
Electronic acceptance of the invoice by the CR is considered concurrence and acceptance of services.   

 
Electronic acceptance of the invoice by the CR is considered concurrence and acceptance of services.  The 
contractor shall seek acceptance and electronically post the acceptance document in GSA’s electronic Web‐based 
Order Processing System, currently ITSS.  After acceptance of the invoice by the CR, the Contractor shall submit a 
proper invoice to GSA Finance (www.finance.gsa.gov/defaultexternal.asp) not later than five (5) workdays after 
acceptance by the Government of the product, service, and/or cost item.   
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Note:  The acceptance of the authorized agency customer representative is REQUIRED prior to the approval of 
payment for any invoiced submitted and shall be obtained prior to the approval of payment.  In order to expedite 
payment, it is strongly recommended that the contractor continue to include the receiving agency’s electronic 
acceptance of all the services or products delivered, with signature of the authorized agency customer 
representative and the date of acceptance, as part of the submission documentation.   
 
Note:  If any invoice is received without the required documentation and, the customer’s electronic acceptance, 
the invoice shall be rejected in whole or in part as determined by the Government.   
 
Posting Invoice Documents:  Contractors shall submit invoices to GSA Finance for payment, after acceptance has 
been processed in GSA’s electronic Web‐Based Order Processing System, currently ITSS.  The contractor is to post 
the invoice on GSA’s Ft. Worth web site, www.finance.gsa.gov/defaultexternal.asp  
 
Content of Invoice:  The contractor’s invoice will be submitted monthly for work performed the prior month.  The 
contractor may invoice only for the hours, travel and unique services ordered by GSA and actually used in direct 
support of the client representative’s project.  The invoice shall be submitted on official letterhead and shall 
include the following information at a minimum. 
 
1.  GSA Task Order Number 
2.  Task Order ACT Number 
3.  Remittance Address 
4.  Period of Performance for Billing Period 
5.  Point of Contact and Phone Number 
6.  Invoice Amount 
7.  Skill Level Name and Associated Skill Level Number 
8.  Actual Hours Worked During the Billing Period 
9.  Travel Itemized by Individual and Trip (if applicable) 
10.  Training Itemized by Individual and Purpose (if applicable) 
11.  Support Items Itemized by Specific Item and Amount (if applicable) 
 
Final Invoice:  Invoices for final payment must be so identified and submitted within 60 days from task completion 
and no further charges are to be billed.  A copy of the written acceptance of task completion must be attached to 
final invoices.  The contractor shall request from GSA an extension for final invoices that may exceed the 60‐day 
time frame. 
 
The Government reserves the right to require certification by a GSA COTR before payment is processed, if 
necessary. 
 
Close‐out Procedures. 
 
General:  The contractor shall submit a final invoice within sixty (60) calendar days after the end of the 
Performance Period.  After the final invoice has been paid the contractor shall furnish a completed and signed 
Release of Claims (GSA Form 1142) to the Contracting Officer.  This release of claims is due within fifteen (15) 
calendar days of final payment. 
 

10.0 Other clauses incorporated into this task order 
 

 FAR 52.232‐2 Limitation of Cost (APR 1984) 
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 FAR 52.232‐22 Limitation of Funds (APR 1984) 

 DFARS 252.227‐7015 Technical Data – Commercial Items (JUN 2013) 

 252.209‐7999 REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID DELINQUENT TAX LIABILITY 
OR A FELONY CONVICTION UNDER ANY FEDERAL LAW(DEVIATION 2014‐00009) (FEB 2014) 

 52.217‐8 Option to Extend Services (NOV 1999) 
The Government may require continued performance of any services within the limits and at the rates specified 
in the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor. The option provision may be exercised more than once, but the total extension of 
performance hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written 
notice to the Contractor within 30 days of the end of the task order period of performance. 
 

 52.237‐3 Continuity of Services (JAN 1991) 

 (a) The Contractor recognizes that the services under this contract are vital to the Government and must be 

continued without interruption and that, upon contract expiration, a successor, either the Government or 

another contractor, may continue them. The Contractor agrees to—  

(1) Furnish phase‐in training; and  

(2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.  

(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish phase‐in, phase‐out services for 

up to 90 days after this contract expires and (2) negotiate in good faith a plan with a successor to determine the 

nature and extent of phase‐in, phase‐out services required. The plan shall specify a training program and a date 

for transferring responsibilities for each division of work described in the plan, and shall be subject to the 

Contracting Officer’s approval. The Contractor shall provide sufficient experienced personnel during the phase‐in, 

phase‐out period to ensure that the services called for by this contract are maintained at the required level of 

proficiency.  

(c) The Contractor shall allow as many personnel as practicable to remain on the job to help the successor 

maintain the continuity and consistency of the services required by this contract. The Contractor also shall 

disclose necessary personnel records and allow the successor to conduct on‐site interviews with these 

employees. If selected employees are agreeable to the change, the Contractor shall release them at a mutually 

agreeable date and negotiate transfer of their earned fringe benefits to the successor.  

(d) The Contractor shall be reimbursed for all reasonable phase‐in, phase‐out costs (i.e., costs incurred within the 

agreed period after contract expiration that result from phase‐in, phase‐out operations) and a fee (profit) not to 

exceed a pro rata portion of the fee (profit) under this contract.  

 
 

 DFARs 252.232‐7007 LIMITATION OF GOVERNMENT’S OBLIGATION (MAY 2006) 
 

(a) Contract line item(s) X001 through X004 are incrementally funded. For these item(s), the sum of $ *to be 
specified at time of award of the total price is presently available for payment and allotted to this contract. An 
allotment schedule is set forth in paragraph (j) of this clause. 

 
  (b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to the point at which 
the total amount payable by the Government, including reimbursement in the event of termination of those item(s) for 
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the Government’s convenience, approximates the total amount currently allotted to the contract. The Contractor is not 
authorized to continue work on those item(s) beyond that point. The Government will not be obligated in any event to 
reimburse the Contractor in excess of the amount allotted to the contract for those item(s) regardless of anything to the 
contrary in the clause entitled “Termination for Convenience of the Government.” As used in this clause, the total 
amount payable by the Government in the event of termination of applicable contract line item(s) for convenience 
includes costs, profit, and estimated termination settlement costs for those item(s). 
 
  (c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause, the Contractor will 
notify the Contracting Officer in writing at least ninety days prior to the date when, in the Contractor’s best judgment, 
the work will reach the point at which the total amount payable by the Government, including any cost for termination 
for convenience, will approximate 85 percent of the total amount then allotted to the contract for performance of the 
applicable item(s). The notification will state (1) the estimated date when that point will be reached and (2) an estimate 
of additional funding, if any, needed to continue performance of applicable line items up to the next scheduled date for 
allotment of funds identified in paragraph (j) of this clause, or to a mutually agreed upon substitute date. The notification 
will also advise the Contracting Officer of the estimated amount of additional funds that will be required for the timely 
performance of the item(s) funded pursuant to this clause, for a subsequent period as may be specified in the allotment 
schedule in paragraph (j) of this clause or otherwise agreed to by the parties. If after such notification additional funds 
are not allotted by the date identified in the Contractor’s notification, or by an agreed substitute date, the Contracting 
Officer will terminate any item(s) for which additional funds have not been allotted, pursuant to the clause of this 
contract entitled “Termination for Convenience of the Government.” 
 
  (d) When additional funds are allotted for continued performance of the contract line item(s) identified in paragraph 
(a) of this clause, the parties will agree as to the period of contract performance which will be covered by the funds. The 
provisions of paragraphs (b) through (d) of this clause will apply in like manner to the additional allotted funds and 
agreed substitute date, and the contract will be modified accordingly. 
 
  (e) If, solely by reason of failure of the Government to allot additional funds, by the dates indicated below, in 
amounts sufficient for timely performance of the contract line item(s) identified in paragraph (a) of this clause, the 
Contractor incurs additional costs or is delayed in the performance of the work under this contract and if additional 
funds are allotted, an equitable adjustment will be made in the price or prices (including appropriate target, billing, and 
ceiling prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any such equitable 
adjustment hereunder will be a dispute concerning a question of fact within the meaning of the clause entitled 
“Disputes.” 
 
  (f) The Government may at any time prior to termination allot additional funds for the performance of the contract 
line item(s) identified in paragraph (a) of this clause. 
 
  (g) The termination provisions of this clause do not limit the rights of the Government under the clause entitled 
“Default.” The provisions of this clause are limited to the work and allotment of funds for the contract line item(s) set 
forth in paragraph (a) of this clause. This clause no longer applies once the contract is fully funded except with regard to 
the rights or obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) and (e) of this 
clause. 
 
  (h) Nothing in this clause affects the right of the Government to terminate this contract pursuant to the clause of this 
contract entitled “Termination for Convenience of the Government.” 
 
  (i) Nothing in this clause shall be construed as authorization of voluntary services whose acceptance is otherwise 
prohibited under 31 U.S.C. 1342. 
 
  (j) The parties contemplate that the Government will allot funds to this contract in accordance with the following 
schedule: 
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On execution of task order  $ _*To be specified at time of award _ 
(month), (year)  $ _*To be specified at time of award _ 
(month), (year)  $ _*To be specified at time of award _ 
(month), (year)  $ _*To be specified at time of award _ 

 
(End of clause) 
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11.0 PWS Attachments 
 
11.1. ATTACHMENT A.1:  Sites, Functions, PoP, & Support Staff Requirement Table 

 
11.2. ATTACHMENT A.2:  Phase Implementation Graphic 

 
11.3. ATTACHMENT A.3:  Top Secret and Key Personnel Positions 

 
11.4. ATTACHMENT B:  NON‐DISCLOSURE / NON‐USE AGREEMENT 

 
11.5. ATTACHMENT C:  ORGANIZATIONAL CONFLICT of INTEREST (OCI) 

 
11.6. ATTACHMENT D.1:  Operational (OPSEC) Plan DI‐MGMT‐80934C (CDRL A004 

 
11.7. ATTACHMENT D.2:  Scientific and Technical Reports CDRL DI‐MISC‐80711A C001 

 
11.8. ATTACHMENT E:  DD Form 254 (Provided as a separate file attachment in ITSS) 
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ATTACHMENT A.1:  Sites, Functions, PoP, & Support Staff Requirement Table 

1 

                                                            
1 The knowledge/skills level definitions for "Senior", "Journeyman" and "Entry‐Level" shall be those established in the 
"Knowledge/Skill Levels" chart included in Section J, Attachment 4 of the basic Alliant contract. 

Sites Base 
Period 
Phase Senior

Journey 
man

Entry   
Level

Total 
Eng

Senior
Journey 

man
Entry    
Level

Total 
Log Bus 

Senior

Bus 
Journey

man

Prog 
Journey

man

Prog 
Entry 
Level

Total 
Bus / 
Prog 
Mgmt

Task, 
Site, 

PoP & 
Grand 
Totals

APG, MD
Phase 1 5 7 0 12 0 0 0 0 0 2 0 0 2 14
Phase 2 4 3 1 8 0 4 0 4 2 0 0 0 2 14
Phase 3 3 13 3 19 5 7 3 15 2 3 3 5 13 47

12 23 4 39 5 11 3 19 4 5 3 5 17 75
Fort Bliss, TX

Phase 1 0 0 0 0 1 0 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 1 0 0 1 0 0 0 0 0 1
Fort Bragg, NC

Phase 1 0 0 0 0 1 0 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 2 2 0 4 0 0 0 0 0 0 0 0 0 4

2 2 0 4 1 0 0 1 0 0 0 0 0 5
Fort Drum, NY

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Gordon, GA

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Hood, TX

Phase 1 0 2 0 2 0 7 1 8 0 0 0 0 0 10
Phase 2 2 1 0 3 2 1 2 5 0 0 2 0 2 10
Phase 3 3 6 1 10 3 0 4 7 0 0 0 0 0 17

5 9 1 15 5 8 7 20 0 0 2 0 2 37
Fort Knox, KY

Phase 1 2 2 0 4 0 1 0 1 0 0 0 0 0 5
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

2 2 0 4 0 1 0 1 0 0 0 0 0 5
Fort Lee, VA

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Lewis, WA

Phase 1 0 0 0 0 0 1 0 1 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 0 0 0 0 1 0 1 0 0 0 0 0 1
Fort Sill, OK

Phase 1 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 2 3 3 4 10 0 0 0 0 0 1 0 0 1 11
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

3 3 4 10 0 0 0 0 0 1 0 0 1 11
Redstone 
Arsenal, AL

Phase 1 0 1 0 1 0 0 0 0 0 0 0 0 0 1
Phase 2 0 0 0 0 0 0 0 0 0 0 0 0 0 0
Phase 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0

0 1 0 1 0 0 0 0 0 0 0 0 0 1
Totals

Phase 1 7 12 0 19 2 12 1 15 0 2 0 0 2 36
Phase 2 9 7 5 21 2 5 2 9 2 1 2 0 5 35
Phase 3 8 21 4 33 8 7 7 22 2 3 3 5 13 68

24 40 9 73 12 24 10 46 4 6 5 5 20 139

Engineering
(ref PWS section 3.1.1)

Logistics
(ref PWS section 3.1.2)

Busness Mgmt /Prog Analyst Management
(ref PWS section 3.1.3)

Functional / Task Totals
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ATTACHMENT A.2:  Phase Implementation Graphic 
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APG Task Order 0125
39 FTE

Planned Award Date of July
15, 2014

Transition In 7/15/2014 ‐
8/15/2014

Performance starts
8/15/2014
Phase 1

Mission Command Task
Order 0027
+32 FTE = 71

Planned Option Exercise of
September 15, 2014

Transition In 8/31/2014 ‐
9/14/2014

Performance starts
9/15/2014
Phase 2

Mission Command Task Order 0026
+68 FTE = 139

Planned Option Exercise of October 16, 2014
Transition In 10/1/2014 ‐ 10/15/2014

Performance starts 10/16/2014
Phase 3

# 
o
f 
FT
E

APG SETA Task Order FTE Ramp‐up for Base Year
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ATTACHMENT A.3:  Top Secret and Key Personnel Positions 
 

   

Program 

Manager

Senior

Top Secret Key Top Secret Key Top Secret Key Top Secret Key Top Secret Key Key

Phase  1

5 0 0 0 0 0 0
0

0
0 1*

3.1.1.2, 3.1.1.7, 3.1.1.8, and 
3.1.1.10; 
* IAW the PWS

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 3 0 0 0 0 0 0 0 0 3.1.1.2, 3.1.1.8, and 3.1.1.10

Phase  1 0 0 0 0 0 1 0 0 0 0 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 1 0 0 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 1 0 0 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 1 0 0 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 7 0 1 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 1 0 0 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 1 0 0 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 1 0 0 0 3.1.2

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 0 0 0 0

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Phase  1 0 0 0 0 0 0 0 0 0 0 0

Phase  2 0 0 0 0 0 0 0 0 0 0 0

Phase  3 0 0 0 0 0 0 0 0 0 0 0

Top Secret and Key Personnel Positions

JourneymanSeniorJourneymanSenior

Engineering
Base 

Period 

Phase

Sites Associated Sub Tasks

Logistics

Redstone  Arsenal , AL

Fort Si l l , OK

Fort Lewis , WA

Fort Lee, VA

Entry Level

Fort Bl iss , TX

Fort Knox, KY

Fort Hood, TX

Fort Gordon, GA

Fort Drum, NY

Fort Bragg, NC

APG, MD
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ATTACHMENT B:  NON‐DISCLOSURE / NON‐USE AGREEMENT 
 
Non‐Disclosure Agreement for Contractor Employees and Subcontractors 

I, __________, am an employee of or a subcontractor to   [Company Name]  , a contractor acting under 

contract to the    [Name of  Directorate]    under Prime Contract No. ____ , through Task Order ______.  I 

understand that in the performance of this task, I may have access to sensitive or proprietary business, 

technical, financial, and/or source selection information belonging to the Government or other contractors.  

This information includes, but is not limited to, cost/ pricing data; Government spend plan data; Planning, 

Programming, Budgeting and Execution (PPBE) documents and information, as defined in DoD Directive 

7045.14; contractor technical proposal data; independent government cost estimates; negotiation strategies 

and contractor data presented in negotiations; contracting plans and statements of work. I agree not to use, 

discuss, divulge, or disclose any such information or data to any person or entity except those persons 

directly concerned with the use or performance of this task order. I have been advised that the unauthorized 

disclosure, use or negligent handling of the information by me could cause irreparable injury to the owner of 

the information.  The injury could be source sensitive procurement information of the government or 

proprietary/trade secret information of another company. 

I understand that the United States Government may seek any remedy available to it to enforce this 

Agreement, including, but not limited to, application for a court order prohibiting disclosure of information in 

breach of this agreement.  Court costs and reasonable attorney fees incurred by the United States 

Government may be assessed against me if I lose such action. I understand that another company might file a 

separate claim against me if I have misused its proprietary information.  

In the event that I seek other employment, I will reveal to any prospective employer the continuing obligation 

in this agreement prior to accepting any employment offer. 

The obligations imposed herein do not extend to information/data which is: 

a. in the public domain at the time of receipt or it came into the public domain thereafter through no act of 

mine; 

b. disclosed with the prior written approval of the designated Contracting Officer; 

c. demonstrated to have been developed by   [Company Name]  , or me independently of disclosures made 

hereunder; 

d. disclosed pursuant to court order, after notification to the GSA designated Contracting Officer; 

e. disclosed inadvertently despite the exercise of the same reasonable degree of care a party normally uses to 

protect its own proprietary information. 

I have read this agreement carefully and my questions, if any, have been answered to my satisfaction 
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ATTACHMENT C:  ORGANIZATIONAL CONFLICT of INTEREST (OCI) 

The Government has determined that the possibility for a potential or actual Organizational Conflict of 
Interest (OCI) may exist under this task order based on support tasks performed, particularly under Section 
3.1.3, “Business Management”.  During performance of this task order, the following provisions shall apply: 

(a) The Contractor warrants that, to the best of the Contractor's knowledge and belief, there are no relevant 
facts or circumstances which could give rise to an organizational conflict of interest, as defined in FAR subpart 
9.5, or that the Contractor has disclosed all such relevant information. 

(b) Prior to commencement of any work, the Contractor agrees to notify the Contracting Officer immediately 
that, to the best of its knowledge and belief, no actual or potential conflict of interest exists or to identify to 
the Contracting Officer any actual or potential conflict of interest the firm may have. In emergency situations, 
however, work may begin but notification shall be made within five (5) working days. 

(c) The Contractor agrees that if an actual or potential organizational conflict of interest is identified during 
performance, the Contractor will immediately make a full disclosure in writing to the Contracting Officer. This 
disclosure shall include a description of actions which the Contractor has taken or proposes to take, after 
consultation with the Contracting Officer, to avoid, mitigate, or neutralize the actual or potential conflict of 
interest. The Contractor shall continue performance until notified by the Contracting Officer of any contrary 
action to be taken. 

(d) Remedies‐ GSA may terminate this task order for convenience, in whole or in part, if it deems such 
termination necessary to avoid an organizational conflict of interest. If the Contractor was aware of a 
potential organizational conflict of interest prior to award or discovered an actual or potential conflict after 
award and did not disclose it or misrepresented relevant information to the Contracting officer, the 
Government may terminate the task order for default, or pursue such other remedies as may be permitted by 
law or this task order. 
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ATTACHMENT D.1: Operational (OPSEC) Plan DI‐MGMT‐80934C (CDRL A004) 
 

 
 

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other 
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send 
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP      TM      OTHER MGMT 
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

PM JBC-P Business, Engineering and Logistics  
Support 

TBD TBD 

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE 
GROUP 

A004 Operational Security 
(OPSEC) Plan  

  
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 
TOTAL PRICE 

DI-MGMT-80934A PWS Para 7.0 SFAE-CCC-JBC  INSERT 
IN 

SECTION 
B 

7.  DD 250 REQ 9.DIST 
STATEMENT    
REQUIRED 

10. FREQUENCY- 12. DATE OF 
FIRST 
SUBMISSION 

14.  DISTRIBUTION   

LT  SEE BLK 16 SEE BLK 
16

 b.  COPIES   

8. APP CODE B 11. AS OF DATE 13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   
ADDRESSEE 

 
Draft 

Final 

N/A 
 

0 SEE BLK 
16

   
Reg 

 
Repro 

16. REMARKS: 
 
Submit OPSEC Plan NLT 30 days after receipt of DD-254. 
All deliveries shall be in contractor format.  All digital files shall be 
provided by electronic submission, e.g., e-mail, FTP, etc., as arranged 
with the requiring office. 
 
  
Deliver by email to: 
 
  
 
 
 
 
 
 
 
 
 

   1  

     
G.  PREPARED BY 15. TOTAL    

 H.  DATE I.  APPROVED BY 
 
 
 

J.  DATE 
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ATTACHMENT D.2: Scientific and Technical Reports CDRL DI‐MISC‐80711A C001

 

CONTRACT DATA REQUIREMENTS LIST
(1 Data Item) 

Form Approved 
OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining  the data needed, and 
completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Department of Defense, 
Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.  Respondents should be aware that notwithstanding any other 
provision of law, no person shall be subject to any penalty for failing to comply with a collection of information it does not display a currently valid OMB control number.  Please DO NOT RETURN your form to the above address.  Send 
completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B.  EXHIBIT C.  CATEGORY: 

 A    TDP     TM     OTHER MGMT 
D.  SYSTEM/ITEM E.  CONTRACT/PR NO. F.  CONTRACTOR 

PM JBC-P Business, Engineering and Logistics  
Support 

TBD TBD 

1. DATA ITEM NO. 2.  TITLE OF DATA ITEM 3.  SUBTITLE  17. PRICE GROUP 

C001 Scientific and Technical Reports
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 
TOTAL PRICE 

DI‐MISC‐80711 PWS Para 3.1.1 
 

SFAE-CCC-JBC  INSERT IN 
SECTION 

B 
7.  DD 250 REQ 9.DIST STATEMENT    REQUIRED 10. FREQUENCY- 12. DATE OF 

FIRST 
SUBMISSION

14.  DISTRIBUTION   

LT  SEE BLK 16 SEE BLK 
16 

b.  COPIES   

8. APP CODE B 11. AS OF DATE 13.  DATE OF 
SUBSEQUENT 
SUBMISSION 

a.   
ADDRESSEE 

 
Draft 

Final 

N/A  0 SEE BLK 
16

   
Reg 

 
Repro 

16. REMARKS: 
 
Prepare in contractor format with content described in the DID.   
 
Submit narrative electronically in MS Word file format. 
 
Contractor shall deliver any developed technical approaches 
developed and completed on this contract.  
 
Contractor shall delivered documented upgrades to existing 
architectures  
 
Status report on activities to be submitted by the 10th of each month. 
  
 
 
 
  
 
 
 
 
 
 
 
 
 

 
 

 1  

     
G.  PREPARED BY 15. TOTAL    

 
 
 

H.  DATE I.  APPROVED BY 
 
 

 

J.  DATE 

    

 


